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October 30, 2015

Mr. George R. Armstrong, Purchasing Agent
The City of Falls Church
300 Park Avenue
Falls Church, Virginia 22046

RE:  RFP No: 0730-15GMHS-PPEA

Dear Mr. Armstrong,

On behalf of Mason Greens, LLC (MGLLC), an entity in formation, we are 
pleased to submit the attached Conceptual Proposal for “A New or Renovated 
George Mason High School, Expansion of the Existing Mary Ellen Henderson 
Middle School and Commercial Development” pursuant to the cited solicitation.

Serving as point of contact for MGLLC is Mr. Stacy Hornstein. Requested 
contact information per Section 4.3 A follows:

Mr. Stacy Hornstein
Senior Vice President, Republic Properties Corporation
1280 Maryland Avenue, SW, Suite 280
Washington, DC 20024
Phone: 202-552-5300
Fax: 202-552-5320
Email: SHornstein@republicpropertiescorp.com

In response to Section 4.3 B, please know that MGLLC will have as its 
managing members: Republic Properties Corporation and James G. Davis 
Construction Corporation. Those corporations and/or their respective principals 
will have financial responsibility for the Project and joint and several liability 
for work required by the Project as agreed in a Comprehensive Agreement. 
Under our proposal, financing for the schools component and certain public 
works would be provided by the City through its bonding mechanisms, with 
the support of our payments for redevelopment parcels and fiscal returns 
generated from economic development of the parcels. We will provide 
performance and payment bond(s) for work obligations we assume for 
the Project.

Per Section 4.3 C, the James G. Davis Construction Corporation will serve as 
lead contractor. Perkins Eastman Architects, DPC will be the lead designer.

C/O REPUBLIC PROPERTIES CORPORATION

1280 MARYLAND AVENUE, SW, SUITE 280
WASHINGTON, DC 20024

Mason Greens Joint Venture



For purposes of this Conceptual Proposal and pursuant to Sections 4.3 D 
and 10.4 of the RFP, this is to request all sections of this response -- with 
the exception of the Executive Summary -- be held as confidential and 
withheld from disclosure (specifically including the following sections: Tab 1 
Qualifications and Experience, Tab 2: Project Characteristics, Tab 3: Project 
Financing, Tab 4: Project Benefit and Compatibility, and Tab 5: Appendix). At 
this juncture, we consider the requested sections commercially sensitive and 
privileged, and disclosures to potential competitors and the public could cause 
damage to intellectual and other properties of our team.

Respectfully submitted,

Stacy Horstein   Matthew N. Weirich
Senior Vice President   Vice President - Education
Republic Properties Corporation James G. Davis Construction Corporation

C/O REPUBLIC PROPERTIES CORPORATION

1280 MARYLAND AVENUE, SW, SUITE 280
WASHINGTON, DC 20024

Mason Greens Joint Venture



Certain proprietary materials and information are retained 
exclusively in the Confidential Binder pursuant to Va. Code Ann. 
56-575.4(G) and 2.2-3705.6(11B)
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Executive Summary

Mason Greens will transform the existing George Mason High School and 
the Mary Ellen Henderson Middle School campus into a dynamic, mixed-
use community that achieves all of the objectives presented by the City 
of Falls Church and the Falls Church City School Board.

Vision and Program
The transformation begins by replacing and relocating the obsolete high school 
and expanding the middle school with modern facilities meeting the tests of 
best practices, design excellence and sustainability. The new high school will 
be constructed on the western portion of the campus in a compact, elegant 
and efficient design. This approach will best avoid disruption to existing 
students’ educational experience while also delivering facilities more quickly 
and at lower cost. The program will result in vastly improving the respective 
schools operating effectiveness and efficiencies, thereby ensuring the high 
standards of community are met well into the 21st Century. 

Following the new school construction the former high school site will be 
harvested for a mixed-use development. Importantly, the guiding vision of 
Mason Greens plan is predicated on an understanding that its relationship 
with the schools, and indeed the greater Falls Church community, is mutually 
beneficial and supportive. It intentionally incorporates playing fields, parks 
and open spaces as common elements. Gymnasium and performing art 
theatre facilities are located and designed to foster community co-use after 
classroom hours.
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This approach recognizes that Falls Church’s greatest asset is its people. Increasingly, 
retaining and attracting highly creative and productivecitizens requires an environment 
that integrates employment spaces with living places, shopping with dining, recreation 
with continuing education, and providing transportation choices -- making places where 
people want to live and work, and to come to share in the experience.

In keeping with that vision, the project’s buildings are organized around the new George 
Mason’s soccer field and the aquatics center that transforms into community recreation 
facilities when not being used by the schools. The mixed use buildings will be five stories 
over podia to capture economic benefit while increasing open space. The Haycock Road, 
at grade, frontage will be primarily commercial and employment uses, with sidewalk level 
restaurants and shops with office and hotel use on upper floors. Flanking the soccer 
pitch will be diversified residential offerings of active aging, assisted living as well as 
market rate housing. This program will provide Falls Church’s 55 and over households an 
opportunity to transition from single-family homes and to continue to be involved in their 
community as well as younger persons and couples to find housing in their town. A final 
mixed-use tower will be located on the north end of the campus between the schools 
campus and the West Falls Church Metro Station and garage, providing a transition space 
between it and that redevelopment sector when it comes on line. 

Development Team and Approach
Mason Greens will be developed by a venture between two of the metropolitan area’s 
leading real estate firms: Republic Properties Corporation and the James G. Davis 
Construction Corporation.

Republic has developed some of the region’s most innovative, complex and successful 
commercial and mixed use projects, including Potomac Mills, Georgetown Park, 
Washington Harbor, Market Square and the Portals to name a few. Republic is proud 
that many of its projects involve public-private partnerships. Republic will have lead 
responsibility for redevelopment of the former high school site into a vibrant mixed 
use project.

DAVIS has constructed commercial, institutional and residential buildings through-
out the region and beyond, for five decades. It enjoys a great reputation for integrity, 
craftsmanship, safety and on-time/on-budget delivery. Its education contracting division 
has extensive experience with ground-up, additions and renovation projects. DAVIS will 
have lead responsibility for the schools component.

Joining Republic and DAVIS is design firm of Perkins Eastman. The firm has extensive 
experience with master planning large commercial and mixed-use projects, receiving 
accolades for creativity, community involvement, and design excellence. Its educational 
design practice is extensive and includes middle and high schools in the public, charter 
and private classifications.

The Mason Greens principals have assembled a complementary set of professional 
service providers familiar with Falls Church and necessary disciplines including: 
McGuireWoods (land use and transactions), Dewberry (civil engineering), Wells & 
Associates (traffic, parking and transportation), and MuniCap (public finance). Other 
experienced service providers will be added during project development.

Executive Summary, continued
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Of particular importance to the success of Mason Greens are our development partners: 
Toll Brothers (market rate residential), Nova. Habitat (age targeted residential), and 
Capstone Development (branded hotel). These firms’ familiarity with the local market, 
their expertise and financial capacity, and reputation for quality will allow Republic and 
DAVIS to redevelop the site in a way and at a pace that insures success.

The team’s principals and members are committed to work with the City of Falls Church, 
its School Board, the community and other stakeholders in a genuine partnership. We 
fully recognize and respect that the schools and site are treasured community and 
economic development assets. We also acknowledge and appreciate that the City hopes 
this project will spur commercial growth in the vicinity to improve its economic base and 
fiscal future. Indeed, the project as planned will do both.

At present, most of the regions submarkets have posted negative office absorption 
making new office construction a challenge, at this time. The project’s schedule, however, 
will necessitate that redevelopment begins when the new high school opens, for the Fall 
term in 2019. Delivery of new mixed use buildings are projected to begin in 2021/2022 
and proceed over an anticipated four to five year period.

During that time, market dynamics will almost certainly change -- and planning, if not 
development, of the adjacent Graduate Center and Metro holdings would most certainly 
advance. We pledge to work with the City, School Board and all stakeholders to actively 
recruit office uses, and as sector dynamics change, to make adjustments to the program 
to capture and deliver products that, while remaining true to our vision, and also takes 
fullest advantage of the marketplace as it evolves to meet the City of Falls Church’s goals.

Implementation and Finance
The City of Falls Church is well managed, has well run schools and an enviable financial 
and credit standing. Given those realities, our assessment is that the proper role of a 
public-private partnership is assist, not substitute for existing systems and resources.

Under the Mason Greens proposal, the School Board and/or City would continue to 
own and operate the George Mason and Henderson schools and the land they occupy. 
Similarly, facilities and playing fields that are designed for school and community use 
would also be owned and managed by the City and/or Board, free to impose whatever 
conditions and fees deemed appropriate for community use. 

Further, our assessment is that the City’s borrowing costs cannot be matched by what 
the private sector can reasonably achieve. Therefore, we propose to serve in a traditional 
design/build contractor role with respect to the schools component, being funded by the 
City and DAVIS constructing the facilities.

The redevelopment component of the project is where Mason Greens will add additional 
significant value for Falls Church. We propose to master plan, secure related entitlements, 
acquire the sites from Falls Church and develop parcels designated for private activities 
in keeping with approved plans and developed with private sector resources.

Upon build-out, the estimated combined value of the price paid for acquisition of the 
redevelopment land and the net tax revenues realized from development and economic 
activity generated at and by Mason Greens will be sufficient to pay back and retire any 
bond financing advanced by the City for the schools component of the project. 

Executive Summary, continued
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1. Qualifi cations and Experience

A. STRUCTURE
Partially redacted, see confidential binder.

Mason Greens, LLC (MGLLC), an entity in formation, is making the proposal. It 
is comprised of two legal entities certified to do business in Virginia: Republic 
Properties Corporation (Republic) and James G. Davis Construction Corporation 
(DAVIS). Republic and DAVIS will serve as managing members and will guaranty 
the LLCs performance.

Upon selection, MGLLC will be the entity entering any preliminary agreements 
with the City and Board, negotiating and signing a Comprehensive Agreement 
(CA). It will also be the entity engaging with community stakeholders during 
the process of making refinements to the conceptual plan, spearheading the 
plan through necessary entitlements and approvals, and creating site plans, 
consolidating and subdividing the site, and apportioning parcels between the 
City and Board pursuant to the then adopted CA. As mutually desired by the 
City and Board and MGLLC and in harmony with the CA, it is envisioned that 
MGLLC will continue to implement components of the approved plan that 
are common to the schools and redevelopment programs and to guaranty 
their completion.

Upon entering a CA and pursuant to it, two additional entities will be formed: 
 Mason DAVIS, LLC, which will serve as the design/build contractor for

the for the schools project, excepting components assigned to MGLLC by 
the CA, and 
 Mason Republic, LLC, which will similarly serve as the master developer of

the redevelopment program.

Market Square | Washington, DC
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1. Qualifi cations and Experience, continued

DAVIS and Republic will serve as managing members and guarantors of 
performance for the respective LLCs. Mason DAVIS, LLC will enter any contracts 
and other agreements with the Board and Mason Republic, LLC will enter any 
contracts and agreements with the City, recognizing that modifications to that 
approach may be agreed during negotiation of the CA, which will govern.

To insure maximum coordination and simplify the process, as shown in Exhibit 
A, the above named entities will engage and use the same core Professional 
Services Team to perfect plans and programs, to produce designs and 
design guidelines, and to secure approvals and permits. Firms providing other 
necessary services will be added as needed.

As regards the redevelopment program, Republic has recruited three 
companies: Toll Brothers, Nova-Habitat, and Capstone Development, each 
respected leaders in real estate development and management. Their 
collective expertise will be drawn upon to insure that Mason Greens meets 
the highest standards for mixed-use projects and their capacity to perform will 
help us and the City and Board to timely deliver the redevelopment program, 
economic development activity and fiscal revenues to make the overall 
Project work.

All members of our team are committed to working with the City and Board 
in partnership. As will be demonstrated in the following sections, all have 
the experience and capacity to do their part to make Mason Greens an 
outstanding success.

A. STRUCTURE, CONTINUED
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The information on this page is considered confi dential or priviledged and is not subject to disclosure under the Virginia Freedom of Information Act

1. Qualifi cations and Experience, continued

Republic Family of Companies (“Republic”), based in the District of Columbia, 
is a privately owned, full-service real estate investment, management and 
development enterprise. For more than 25 years the company has focused 
on institutional-quality real estate, actively managing partnerships and other 
fiduciary relationships for successful real estate investments throughout the 
United States, ranging from land development to historic adaptive reuse to 
shopping malls. 

Republic has developed and invested in real property transactions 
totaling more than 17 million sf with a value in excess of $4 billion.

Republic’s senior management team has successfully developed and invested 
in real estate transactions representing thousands of acres, millions of square 
feet and thousands of residential units. Republic provides the full range of real 
estate services, including predevelopment planning, financing, construction and 
architectural supervision, marketing, leasing, property management and asset 
management. Its founder and principal owner, Richard L. Kramer has lead 
Republic and its predecessor companies since its formation in 1985. Prior to 
its organization as a separate entity, Republic’s principals developed a number 
of complex, mixed-use and commercial projects under the operating banner of 
Western Development Corporation.

The Republic Family of Companies is a 60 employee organization which 
encompasses several operating companies including Republic Land 
Development, Republic Properties Corporation, Republic Urban Properties 
and Republic Metropolitan. Although numerous projects have been developed 
throughout the United States, perhaps the most complex and innovative have 
been in the Greater Washington Region. A number of Washington, DC area 
projects developed by Republic’s principals have already become landmarks. 
Republic prides itself on being able to take large, complicated projects and find 
the best development alternatives for all concerned.

B. EXPERIENCE OF ENTITIES| REPUBLIC PROPERTIES

Our efforts have 
been noted for 
the attention 
paid to local 
citizen groups. 
We engage, pay 
close attention 
to community 
needs, and 
incorporate 
reasonable 
responses in our 
projects.

Washington Harbor | Washington, DC
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B. KEY PRINCIPALS AND PROJECT MANAGERS | REPUBLIC PROPERTIES

STACY HORNSTEIN
Senior Vice President, Republic Properties
Stacy Hornstein started working with Republic Properties partners Steven 
Grigg and Richard Kramer 28 years ago. He has over 30 years of commercial, 
mixed use development experience with particular emphasis on pre-
construction development phases. In addition to mixed-use projects, he has 
been responsible for over 2 million sf of retail projects. His experience includes 
overseeing the structuring of acquisitions, the zoning and permit process, 
community outreach, and successful negotiation of major tenant leases.

JOSEPH R. BENDER
FOUNDING PRINCIPAL, STANMORE ASSOCIATES
Joseph has over 30 years of experience in urban and small area planning, 
strategic economic development, real estate development and finance, transit-
oriented development, innovative regulatory and incentive programming, 
structuring public-private transactions, entitlement representation and 
implementation. As a government official, he had lead responsibility for 
preparation of plans and implementation programs for downtown DC and 
several of the City’s neighborhoods. As the City’s senior real estate expert, he 
was responsible for managing property dispositions resulting in proceeds over 
$200 million, leveraging private investments approaching $1 billion. 

RICHARD L. KRAMER
Richard Kramer is an experienced investor and financial advisor who has been 
closely involved with the acquisition, financing and ownership of many private 
companies. Richard is Chairman of the Board of Republic Holdings Corporation, 
a private holding company whose primary focus is the ownership, control 
and management of investment, real estate and venture capital companies. 
Richard has been a managing general partner, co-managing partner or general 
partner of more than 75 real estate partnerships. He has over 30 years of 
experience in the acquisition, development and management of more than $4 
billion in real estate projects throughout the country, in addition to the strategic 
management and ownership of various investment companies.

STEVEN GRIGG, PRESIDENT
CEO, Co-Founder, Republic Properties Corporation
Steven Grigg was directly responsible on a hands-on basis for mixed-use 
developments in Washington, DC. His work includes direct responsibility for 
design, planning, finance and construction, as well as property operations. 
Successful completion of several major development efforts by Western in 
the Washington, DC, market is attributed to Steven’s ability to successfully 
negotiate and resolve issues critical to public-private partnerships, most 
notably at Market Square, Washington Harbor, Republic Square and The 
Portals. He is a licensed and registered architect in the District of Columbia 
and several other states. He is a past President of the District of Columbia 
Building Industry Association and a past Chairman of the Washington 
Metropolitan Builders’ Council.

1. Qualifi cations and Experience, continued
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The Portals Complex, Washington, DC
A $1 billion mixed-use project, being developed under a Land 
Disposition Agreement, in cooperation with the DC Redevelopment 
Land Agency, formerly the District’s key development arm.

Project includes: 1.5 Million sf of Class A office space, leased to a 
variety of private, government, national credit retail tenants; 400-
room Mandarin Oriental, the hotel’s flagship in the nation’s capital 
and one of the first major East Coast locations; a major 160-foot-
wide, intensely landscaped section of Maryland Avenue and a 
monumental circular plaza over the continuously operated main East 
Coast north-south railroad passenger and freight lines. 

Two additional phases comprising 1 million sf are in pre-development 
stages. Negotiations and coordination were conducted with 
numerous government agencies and private entities, including the 
US Commission of Fine Arts, National Capital Planning Commission, 
GSA, Dept. of Treasury, Consolidated Rail Corporation and the DC 
City Council.

Republic Square, Washington, DC
A two-building complex on two of DC’s major thoroughfares: 
Massachusetts Avenue and North Capitol Street. The 385,000 
sf Phase I building, 25 Massachusetts Avenue, NW has been 
completed. The 200,000 sf Phase II building is scheduled to be 
delivered spring 2016. The project was acquired and developed 
through a negotiated Land Disposition Agreement with DC’s RLA 
Revitalization Corporation, a quasi-public DC agency. The plans were 
developed in close concert with RLA’s staff. The building and site 
designs were subject to U.S. Commission of Fine Arts reviews and 
approvals. Republic Square features a landscaped courtyard and 
streetscape along Massachusetts Avenue.

Market Square, Washington, DC
Landmark mixed-use project on Pennsylvania Avenue. The project’s 
twin towers feature 686,000 sf of office and street-level retail, 
topped by four additional floors of market-rate residential units. 
The project was completed in conjunction with the Pennsylvania 
Avenue Development Corporation, a quasi-governmental organization 
which had owned most of the land. Republic arranged for the direct 
acquisition of an additional, privately owned parcel to complete 
its monumental plans. The project was subject to an extensive 
review process with federal and local agencies, including the 
US Commission on Fine Arts. It required coordination with the 
Washington Metropolitan Transit Authority, because of the adjacent 
Metro entrance. Market Square demonstrates how a national 
landmark can be created by the development of a mixed-use project 
through a public-private partnership.

B. EXPERIENCE OF ENTITIES| REPUBLIC PROPERTIES

1. Qualifi cations and Experience, continued
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Georgetown Park, Washington, DC
The $150M development, a one-of-a-kind retail and residential 
project located on a 2.36-acre tract of land in the heart of the 
Georgetown. The project is composed of two buildings that straddle 
the historic C&O Canal National Park. Landscaped pedestrian 
walkways and trestle bridges connect the two buildings, creating 
an integrated shopping and residential complex. Georgetown Park 
carefully preserves the historic exterior of these buildings while 
creating dynamic interior space. A block-long skylight over a central 
court, triple-tiered marble fountain, glass elevator and cast iron 
railings are among the project’s unique architectural elements. To 
ensure that every aspect was in keeping with the historic character, 
the project was developed through extensive interaction with 
community residents and historic preservation groups. 

In addition to the retail, Georgetown Park also includes a distinctive 
residential complex. There are 35 luxury condominiums in the 
historic nineteenth-century Canal House, and an additional 93 units 
in the North Building at the Residences of Georgetown Park.

Washington Harbour, Washington, DC
A $300 Million, mixed-use development along the Potomac River. 
The complex had a key role in the revitalized Georgetown waterfront. 
The two mixed-use buildings surround its intensely landscaped and 
finished courtyards, streetscapes, a new public park and boardwalk 
along the Potomac River. The buildings include 28 large high-end 
condos on the top of one tower, over 86,000 sf of active restaurant 
and retail space, 440,000 sf office space, and underground parking 
for over 500 cars. The Harbour includes an award winning solution 
for controlling periodic flooding from the Potomac River.

This project was subject to intense reviews by numerous public 
agencies, and involved an ambitious outreach program with 
community stakeholders. Approvals were obtained from the U.S. 
Department of the Interior, U.S. Army Corps of Engineers and U.S. 
Commission on Fine Arts, and many others.

Meridian@Midtown, San Jose, CA
A mixed-use development located on three acres in San Jose’s 
transitioning “Midtown” district. The project will be a major catalyst 
in the continuing revitalization of an evolving urban neighborhood. 
The project completed constructed and was stabilized in 2014. The 
project features 218 market rate one and two-bedroom flats and 
community amenities such as a linear park, swimming pool, workout 
facility and community room, and 15,000 sf retail. 

As a whole, the entire development will allow new and existing 
residents to live, work, shop and entertain in the emerging Midtown 
experience.

1. Qualifi cations and Experience, continued

B. EXPERIENCE OF ENTITIES| REPUBLIC PROPERTIES
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1. Qualifi cations and Experience, continued

James G. Davis Construction Corporation (DAVIS) has provided construction 
services in Maryland, Virginia, and Washington, DC since 1966. They have 
completed base buildings, renovation, and interior construction projects of all 
sizes for corporate headquarters, the public sector, law firms, associations, 
technology companies, telecommunications firms, mission critical facilities, 
schools, broadcast facilities, restaurants, retail, and many other clients. Many 
of these projects are LEED certified at the Platinum, Gold, or Silver levels.

Our teams bring an all-encompassing, holistic approach to every aspect 
of your project, which results in a seamless, fully integrated experience. 
We bring all participants together in the earliest stages of your project to 
increase efficiency, eliminate redundancy and execute the highest level 
of quality for you. We cover all the angles.

An employee-owned company, DAVIS’ annual revenue will exceed $800 million 
this coming year. DAVIS has achieved this level of success because they have 
attract and retain some of the brightest and best people in the industry to 
manage their projects and firm. DAVIS is a true general contractor, employing 
a skilled labor force of over 250 to self perform finish carpentry, demolition, 
drywall, and miscellaneous concrete work, in addition to managing traditionally 
subcontracted trades.

DAVIS provides clients with responsive service, including on-time, quality 
performance at competitive costs while maintaining an exceptional safety 
record. DAVIS’ mission is to be considered, The Client’s Contractor, as much 
a member of the owner’s professional team as the architect, engineers, and 
other specialty consultants. This philosophy has led to over 85% of their work 
being secured through negotiated contracts and many satisfied, repeat clients.

B. EXPERIENCE OF ENTITIES | JAMES G. DAVIS CONSTRUCTION

There are many 
factors that 

distinguish the 
DAVIS approach 

to business, 
something we 

call the DAVIS 

360˚Episcopal High School | Alexandria, Virginia
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1. Qualifi cations and Experience, continued

JAMES G. DAVIS
President and CEO
Recognized by clients and employees alike for his exceptional leadership and 
extraordinary sincerity, Jim’s hallmark characteristic is his modesty. His name 
may be on the door, but he is first and foremost a team player, and is always 
quick to give credit for a job well done. As President and CEO since 1988, Jim 
is truly the heart of the company, and views each and every person at DAVIS as 
family. For the past 30 years, his foresight, intelligence, and genuine passion 
have helped transform a small family business into a nationally recognized 
construction leader. 

MATTHEW WEIRICH LEED AP
Vice President, Education
As Vice President, Matthew is responsible for the planning and execution of 
highly technical, specialty building construction projects. He is actively engaged 
early in project planning and provides a wealth of technical knowledge on 
feasibility and construction methodology. Matt is involved in all phases of the 
project from preconstruction to commissioning and closeout. His unrivaled 
value lies in his ability to resolve daily issues without losing sight of the overall 
schedule and budget.

CHRISTOPHER HARTZLER
Project Executive
As Project Executive, Chris is responsible for the execution of multiple projects, 
and management of his operations team, ensuring everything runs as smoothly 
as possible in the development and maintenance of your project’s budget 
and schedule. He is actively engaged early in project planning and provides 
a wealth of technical knowledge on feasibility and construction methodology. 
Chris’ knowledge of current market conditions and highly detail-oriented nature 
make him the key player in the evaluation and negotiation of subcontract 
agreements, ensuring all project goals are met. 

B. KEY PRINCIPALS AND PROJECT MANAGERS | JAMES G. DAVIS CONSTRUCTION

Past Safety Performance and Current Capabilities
Safety is a commitment, not a drill. For us, safety is more than a habit. It’s a 
mindset each of our team members employ on your project, achieving industry 
recognition for excellence in safety performance. This is evident in our low loss 
rate (.78) and experience modification numbers that are well below the industry 
average. EMR is a number used by insurance companies to gauge both past 
cost of injuries and future chances of risk. The lower the EMR, the lower a 
company’s worker compensation insurance premiums are. An EMR of 1.0 is 
considered the industry average.

DAVIS’ Experience Modification Ratings for the past three years are:
2014: 0.59
2013: 0.65
2012: 0.76
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B. EXPERIENCE OF ENTITIES| JAMES G. DAVIS CONSTRUCTION

Woodgrove High School, Purcellville, Virginia
New construction of a high school facility, 271,000 sf, $55.2 M. 
Extensive sitework was conducted on this 145-acre site which 
included surface parking, soccer fields, tennis courts, football and 
baseball stadiums without buildings. Woodgrove High School project 
also required an upgrade to five intersections in Loudoun County 
and relocation of existing utilities, including Verizon, Dominion 
power, Cox Cable, and water mains serving the town of Purcellville. 
Road work included adding drive lanes and turn lanes to four active 
intersections, along with a new roundabout on route 690.

McKinley Technology High School, Washington, DC
The crown jewel of the DC Public School System, this 500,000 sf 
historic renovation consisted of the complete gut and renovation 
of an existing facility that was originally constructed built in 1927. 
The renovation included new interior partitions; electrical and 
communication wiring; high-end finishes; and heating, ventilation, air-
conditioning, plumbing, and electrical upgrades. The modernization 
of this school was quite an accomplishment for the entire project 
team as it took partnering, communication, and commitment to 
ensure the successful completion for the 2004 - 2005 school year.

Episcopal High School: Centennial Gym, Alexandria, Virginia
Renovation of an existing gym and an addition which included glass 
and aluminum windows, mechanical system, athletic wood flooring, 
offices, guest locker facilities, and team rooms. Due to the limited 
site area, adjacent buildings, and occupied campus setting, a 
complex phasing plan was designed and coordinated with the client. 
This proactive planning helped to minimize disruption and protected 
the facility and students from the construction area. Awarded: LEED 
Silver. 97,000 sf, $24.4 M

Episcopal High School: Townsend Hall, Alexandria, Virginia
$13.6M; 28,000 sf historic renovation, 25,000 addition to the West 
Wing area for Episcopal High School, a boarding high school serving 
over 400 boys and girls in grades 9-12. During this project, DAVIS 
minimized interruptions to the school through creative phasing, 
conducting work during off-hours + during summer months, and 
constructing temporary swing spaces to accommodate students. 
Goal: LEED Silver

1. Qualifi cations and Experience, continued
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1. Qualifi cations and Experience, continued

Waterfront Station
Washington, DC
496,000 sf, $88M. 365 unit, 11-story high rise apartment building 
with luxury finishes and abundant amenities. The mixed-use 
development consists of seven buildings and includes the Waterfront 
Metro station. The project includes a two level below-grade cast-in-
place parking structure and 11-story above-grade post-tensioned 
tower for the residential units and amenity spaces. Interior amenities 
include a leasing center, lounge, fitness room, and living/dining 
areas. The first floor will also feature approximately 4,000-SF of retail 
facing 4th street. Targeting LEED Gold | Built with BIM

Galvan, Rockville, Maryland
102,000-SF commercial/retail 376,455-SF residential 250,000-
SF below-grade garage; $66.5M. Demolition of existing buildings 
to make way for construction of a new four-story, mixed-use 
development to anchor the growing urban neighborhood of 
Twinbrook. The development will feature a Safeway grocery store, 
storefront retail and restaurants facing Rockville Pike and the 
adjoining Chapman Avenue. The property includes 356 wood-
frame Type 3 residential units, located less than 500 feet from 
the Twinbrook Metro Station entrance. The property has gained 
preliminary recognition by the Washington Smart Growth Alliance for 
its adherence to smart growth principles, including mixed uses and 
access to public transit. Goal: LEED Silver | Built with BIM

Residences at Loudoun Station, Ashburn, Virginia
Phase I: This 489,500 sf mixed-use project included three low-
rise (one-story concrete and four-story Type 5 and five-story Type 3 
wood-frame) buildings with a total of 357 units and over 62,000-
SF of retail space. The façade was constructed with brick, Hardie 
panel siding, vinyl siding, EIFS, and extensive aluminum storefront 
at the first-floor retail areas. All units include fully equipped, modern 
kitchens complete with granite counters, washer / dryer units, and 
individually controlled heat pumps. There were five lobbies with 
stone and wood floors; wood paneling on the walls; and ten elevators 
between the three buildings. Work also included extensive sitework 
creating the infrastructure to support the development: site utilities, 
roads, play area, and open green space. Built with BIM; $48M.

B. EXPERIENCE OF ENTITIES| JAMES G. DAVIS CONSTRUCTION

Additional DAVIS Experience, including full team resumes, can be 
found in the Appendix.
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1. Qualifi cations and Experience, continued

D. PERSONS DIRECTLY INVOLVED WITH MASON GREENS DEVELOPMENT
Partially redacted, see confidential binder.

Please contact the following members of our team for further information who 
will be directly involved with the Mason Greens Development.

Stacy Hornstein
Senior Vice President
Republic Properties Corporation

Matthew Weirich, LEED AP
Vice President, Education
James G. Davis 
Construction Corporation

Joseph R. Bender
Principal
Stanmore Associates

Sean O’Donnell, AIA, LEED AP
Principal
Perkins Eastman

Gregory A. Riegle
Partner
McGuireWoods Consulting 

Keenan Rice
President
MuniCap, Inc.

Leonard Bogorad
Managing Director
Robert Charles Lesser and Co

C. FIRM AND MAJOR SUBCONTRACTOR EXPERIENCE
Per the RFP, our Team’s prior project and client information for the last three 
years are included in the appendix of this proposal.

Norman Jenkins 
Capstone Development

Gary Kirkbride
Senior Urban Planner
Dewberry

Mike J. Workosky, PTP, TOPS, TSOS
Vice President
Wells & Associates

Alex Ross
Director of Commercial Development, 
Virginia Division
Toll Brothers

Ed Novak
President and Founding Partner
Nova-Habitat
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1. Qualifi cations and Experience, continued

E. FINANCIAL STATEMENTS
Republic Properties Corporation’s capacity of entity rests on its principals 
and their affiliates. Republic Properties is a principal sponsor, developer, and 
manager of the Falls Church Project. Republic’s representative real estate 
financings over the last seven years include several large projects with nine-
digit financing values. Messrs, Kramer, and Grigg have provided personal 
statements for financings which Republic has arranged over the course of their 
thirty-year history. Over the last ten years, Republic has closed financings in 
excess of $1.5 Billion.

Mason Greens LLC is prepared to commit capital and guarantees necessary 
to effectuate the contemplated development. We have all the cash resources 
available to provide all of the equity necessary to finance the project.

Republic’s representative real estate financings over the last seven years 
include the below. We note that Republic has successfully worked with US Bank 
and Artemis Real Estate Partners (and its principals) on multiple financings 
which total in excess of $750 million.

We are providing under separate cover relevant personal and corporate 
financial statements which are to be considered Proprietary, Commercially 
Sensitive, and Confidential. Two copies of Republic Properties Corporation and 
James G. Davis Construction Corporation’s most recent financial statements 
have been provided in an envelope marked Confidential Financial Statements. 

F. DISQUALIFIED PERSONS
The Mason Greens LLC team, including all of the subcontracting firms 
listed within, do not have any persons who would be obligated to disqualify 
themselves from participation in any transaction arising from or in connection 
with the Project pursuant to the Virginia State and Local Government Conflict 
of Interest Act, Chapter 31 (Section 2.2-3100, et seq. of the Code of Virginia). 
As the Project proceeds, the Mason Greens team will ensure that no members 
of our team will be subject to disqualify themselves from participation on this 
project pursuant to the Conflict of Interest Act.

G. PLAN FOR OBTAINING QUALIFIED WORKERS
DAVIS utilizes an extensive prequalification process for all subcontractors and 
suppliers we contract with. This process includes key indicators to determine 
if a subcontractor or supplier is capable of performing on each project. This 
project is no different. We will negate the risk of obtaining sufficient numbers 
of qualified workers through our prequalification process.Subcontractor 
qualification is a key activity that mitigates the financial, operational and 
reputational risk associated with subcontractor operations. The process is 
intended to be a comprehensive initial evaluation of the subcontractor, and is 
utilized to determine if they are qualified to work with DAVIS.

The DAVIS subcontractor prequalification process is managed by our Risk 
Management Group. By using only prequalified vendors we significantly reduce 
the financial, operational, and reputational risks associated with subcontractor 
operations. The prequalification process is intended to be a comprehensive 
initial evaluation of the subcontractor, and is utilized to determine if a 
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subcontractor is qualified to work with DAVIS. The analysis covers financials, 
safety record, operational capacity, experience with similar work, bonding 
capacity, depth of their insurance program, legal history and their successful 
history with DAVIS.

If a subcontractor’s qualifications are found to be acceptable, they become 
prequalified with recommendations on the size of single project and aggregate 
project limits based on historical performance, operational capability, and 
financial capacity.

The Subcontractor Prequalification Status report provides a listing of all 
subcontractors who have submitted a prequalification form to DAVIS. Once the 
review process has been completed, concluding comments are displayed on 
the report along with a flag indicating the subcontractor’s status. 

 Green Flag: Qualified
 Yellow Flag: Cautionary Qualification
 Red Flag: Rejected
 Blue Flag: In-Review
 Purple Flag: Expired

The concluding comments will provide a suggested 
single project limit, along with a brief note speaking 
to any areas of concern identified during the review 
process. Even though a vendor may be prequalified, 
workloads and capacity can change quickly. DAVIS 
operations and estimating/preconstruction group 
leaders meet regularly to discuss subcontractors 
and suppliers. They share feedback on performance 
and discuss workloads to ensure balance and avoid 
overloading a subcontractor. All subcontractors 
on the DAVIS preliminary subcontractor list are prequalified.We have an 
uncompromising commitment to workmanship and excellence in service. 
Each subcontractor or supplier will be verified through our prequalification 
process for this project which will ensure that we will be able to deliver on our 
commitments. 

H. VA DGS FORM 30-168
DAVIS Construction’s VA DGS Form 30-168 is included in the Appendix of 
this proposal.

1. Qualifi cations and Experience, continued
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1. Qualifi cations and Experience, continued

I. SWaM BUSINESS PARTICIPATION 
Mason Greens holds a unique enthusiasm for promoting a diverse set of 
business partners and workforce. We recognize the advantages of contributing 
a variety of ideas and talent to each of our projects. Growth of the small 
business community results in a more diversified professional services, 
subcontractor, and supplier pool, improved economic stability and more 
competitive market pricing. We are deeply committed to affirmatively providing 
professional and economic opportunities to small, women and minority owned 
businesses -- and to those, we would add, also businesses owned by veterans. 

As regards construction activities, the Mason DAVIS team will ensure that 
locally based State-certified Small, Women-owned and Minority (SWaM) 
business enterprises are afforded the opportunity to directly pursue 
subcontracting opportunities and to establish strategic partnerships/joint 
ventures and mentoring relationships with sponsoring firms. To ensure SWaM 
businesses are aware of these opportunities, a minimum of two (2) SWaM 
outreach events will be conducted during the preconstruction period with each 
event held approximate six (6) weeks prior to the solicitation of bid proposals. 
Each outreach event will be advertised through local print and electronic 
media, for a period of not less than four (4) weeks prior to their occurring. 

At each major phase of the project, Mason DAVIS demonstrates commitment to 
subcontract to small business concerns through the following: 
Estimating 
 Achieve the right match between project work and the availability of

qualified small businesses.
 Build upon already existing relationships with local small businesses.
 Secure upfront commitments from all subcontractors, suppliers, and

participants about precise goals.

Advertising Contracting Opportunities
 Post bidding opportunities in key newspapers and periodicals, including The

Washington Post, El Tiempo and Metro Express.
 Post notices online through our small business website and e-newsletters.
 Organize and advertise pre-bid conferences.

Ongoing Efforts
 Post-award meetings with subcontractors to review reporting requirements
 Subcontractors will prepare and submit small business utilization plans

showing exactly how they intend to achieve the goals.
 Subcontractors will be required to submit monthly reports

demonstrating participation.

After construction is completed, Mason Greens will continue to seek SWaM 
businesses to provide professional and managerial service related to property 
operations and management and related procurements. That commitment 
will be extended to affirmatively marketing and recruiting building tenants. 
We will require those commitments to be carried-on by our development 
partners as well.



21RFP NO. 0730-15-GMHS-PPEA | THE CITY OF FALLS CHURCH AND FALLS CHURCH CITY SCHOOL BOARD 

PROJECT 
CHARACTERISTICS2



23RFP NO. 0730-15-GMHS-PPEA | THE CITY OF FALLS CHURCH AND FALLS CHURCH CITY SCHOOL BOARD 

The information on this page is considered confi dential or priviledged and is not subject to disclosure under the Virginia Freedom of Information Act

2. Project Characteristics

A. PROJECT VISION
See confidential binder.

B. SCHOOL BOARD, CITY, AND PUBLIC ENTITY INVOLVEMENT
It is our intent that the School Board, City of Falls Church, and community be 
actively involved in the design process for the Project. By involving the various 
stakeholders at the appropriate moments, we are able to build consensus for 
the design throughout the process. We are careful to discover what everyone 
wants, so we can develop a design that is a fitting solution, one that meets 
all the requirements. There are no surprises at the end, and the client and 
community have a very real investment in the project: they contributed, they 
were heard, and their needs were met. We always strive for a beautiful design 
and a satisfied client – one who comes to us again and again, knowing we 
provide what we promise, every step of the way. 

During the school programming process, we will facilitate a series of workshops 
with the appropriate parties - students, faculty, staff, School Boards, etc. During 
these workshops, we will ask a series of questions, calculated to encourage 
all participants to express their opinions regarding the spaces included in the 
program, key relationships within the community, as well as their views of the 
vision for the overall development. 

This consensus-based approach results in an implementable shared vision 
among all project participants that balances budget with expectations 
while also addressing the concerns of our clients and key stakeholders and 
sponsors. We believe your project must be designed programmatically from the 
inside out as well as architecturally from the outside in.
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C. PERMITS AND APPROVALS
Site Plan Approval
The site plan must be approved by the City of Falls Church. Based on three 
submissions, we estimate that it will take 6-8 months for final approval. Our 
team will prepare a site plan (estimated 8 weeks for initial plan), and conduct 
third party studies to include: Geotechnical report, Survey (topography and 
tree), photometrics, landscapeing and tree preservation. The site plan will be 
coordinated with WMATA. 
 
ROW Permit 
After the Site Plan is approved, we will can apply for the ROW Permit from the 
City of Falls Church. This permit typically takes 3-4 weeks to obtain.
 
VDOT Permit 
After the Site Plan is approved, we will can also apply for the Permits from the 
Virginia Department of Transportation. This permit typically takes 3-4 weeks 
to obtain.

Virginia Stormwater Management (VSMP) – Construction General Permit.
This permit is applied for prior to any land disturbing activities by the operator 
(DAVIS) and will require stamped civil plans and a site-specific stormwater 
pollution prevention plan (SWPPP). This permit takes approximately 4 weeks 
to obtain.

Construction Trade Permits
These are available to obtain after the building permit is approved and are 
obtained by the individual trade contractors. Construction trade permits 
typically take 2-4 weeks to obtain. They are required for Demolition, 
Retaining Walls, Electrical, Mechanical, Plumbing, Fire Alarm, and Fire 
Suppression Systems.

D. ANTICIPATED ADVERSE IMPACTS
Partially redacted, see confidential binder.

Mason DAVIS will consult with school administrators, its community and 
neighbors to develop in conjunction with them a construction plan and 
protocols. The document will address such things as limiting loud and invasive 
activities during classroom hours as much as possible, delivery protocols to 
avoid conflicts with drop-offs and congestion, noise/dust abatement, screening, 
safety and security measures.

This is YOUR campus, not OUR construction site.
This is the mantra we follow in the DAVIS Education Group. We understand that 
construction sites can be disruptive and we take every precaution possible 
to ensure that we inconvenience the school and the community as little as 

2. Project Characteristics, continued
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possible. We understand that we are guests on your campus. We take this 
message very seriously and instill that same attitude in the subcontractors we 
employ to help build your project.

When building a first class facility there are many factors that contribute to the 
success of the project. In our experience, two of the most important factors are 
Communication and Teamwork. We need to work together towards our common 
goal of successfully building your new facility on time, within budget, and with 
no disruptions to the Campus Community. And we need to communicate our 
plans, our vision, and our expectations up front so that we are in alignment 
with our path to get there.

The safety of students, faculty, visitors and all those in or around the School 
campus site is DAVIS’ number one goal. We will take steps above and beyond 
to ensure student, faculty, and public safety is not compromised, considering 
the project site is on an active campus. We will ensure safe and appropriate 
public routes are clearly identified, ample signage is provided, construction 
barriers/fencing are properly maintained, trained flagmen are present and 
that our subcontractors are committed to project safety procedures and 
are fully aware of the project specific surroundings. In addition, our senior 
superintendent and our project managers will act as the public safety liaison 
and will be available via phone and email to immediately address concerns 
or questions.

These same sensibilities and protocols will carry-over to the redevelopment 
phases of the project. And, as discussed in the Community Involvement 
section, the broader community will have several opportunities to be 
informed about, provide input to and get real-time responses to questions 
and suggestions.

During and upon completion, Mason Greens will be a strong contributor to the 
educational, social, economic, environmental and transportation aspects of 
Falls Church community. 

E. SCHEDULE
See confidential binder.

G. RISK AND LIABILITY
Partially redacted, see confidential binder.

Timely completion is essential for all stakeholders involved in this project. One 
of the first steps in assuring you that your project will be completed on time will 
be the development of a detailed project schedule. This schedule will lay the 
ground work for our steps to successful project delivery and will have all project 
team members input and buy-in.

2. Project Characteristics, continued
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This project schedule will change throughout the course of the project and we 
will need to be flexible to deal with unforeseen events and react accordingly. 
We understand that this may not provide you with enough certainty and as a 
prudent client you would require strong assurances to protect your investment. 

Not only is our reputation on the line for a successful project delivery, our 
financial success will also be at risk. As you will see we have a very strong 
bonding capacity that will act as a secondary safety net for you.

H. OWNERSHIP AND MANAGEMENT
See confidential binder.

I. PHASING
See confidential binder.

J. ARCHITECTURAL, BUILDING, AND ENGINEERING STANDARDS
LEED and Green Globes are two standards available to apply metrics to the 
built environment as a way to understand the environmental performance 
of buildings are urban design. This team will be producing a school high-
performance school, as previously detailed, a master plan that will achieve 
LEED: Neighborhood Development (ND) Gold, and multifamily buildings that 
will reach the Green Globes “Two Globes” level of performance. Solar energy 
collection, progressive methods of dealing with storm water, high reflective 
paved surface materials around the school and a comprehensive bike 
infrastructure plan are just a few of the ways this project will respond to the 
ever more urgent needs of a warming planet.

K. INVOLVEMENT OF ADJACENT OWNERS AND TENANTS
At present, there is no involvement of the owners or tenants of adjacent 
properties in the Mason Greens proposal.

Principals of Mason Greens and our design team have toured neighboring 
properties as part of our due diligence. We have also contacted the University 
of Virginia and been in contact with a representative of Virginia Tech, who 
control the Graduate Center immediately to the north. We were informed that, 
at this time, they were assessing future use plans.

We fully intend to continue to reach out to neighboring property owners and 
tenants as a part of our community involvement process for input in refining 
the program and approach. That outreach could suggest areas for mutual 
cooperation and perhaps interests. No discussions of that nature have been 
held however, and no such arrangements are currently contemplated.

2. Project Characteristics, continued
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A. PRELIMINARY ESTIMATE AND METHODOLOGY
See confidential binder.

B. PLAN FOR THE DEVELOPMENT AND FINANCING
See confidential binder.

C. ASSUMPTIONS UNDERLYING MAJOR ELEMENTS OF THE PLAN
See confidential binder.

D. PROPOSED RISK FACTORS 
See confidential binder.

E. ASSUMPTIONS UNDERLYING MAJOR ELEMENTS OF THE PLAN
See confidential binder.

F. UNDERLYING SUPPORT AND COMMITMENT BY THE SCHOOL BOARD
See confidential binder.

G. DEDICATED REVENUE, SOURCE, PROPOSED DEBT OR EQUITY 
INVESTMENT
See confidential binder.

3. Project Financing
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4. Project Benefi ts and Compatibility

A. ECONOMIC IMPACT ON LOCAL COMMUNITY 
See confidential binder.

B. COMMUNITY ENGAGEMENT STRATEGY
Partially redacted, see confidential binder.

Mason Greens is committed to providing exceptional outreach and 
community involvement with the many neighbors, community groups, and 
neighboring jurisdictions. The principals of Mason Greens have traditionally 
made a significant commitment for community involvement in all of its land 
development projects and the Falls Church proposal will be no different. The 
Mason Greens team is committed to working with the Falls Church community 
to insure that the community understands the vision for the redevelopment 
of the property area and how this RFP proposal will transform the existing 
George Mason High School and the Mary Ellen Henderson Middle School into a 
dynamic, mixed-use community.

Mason Greens vision highlights the importance of the City of Falls Church 
City and the Falls Church City School officials have played and will continue to 
play in the development of this plan. Falls Church enjoys a tradition of highly 
participative democracy through a variety of public, quasi-public, and private 
organizations. A key element of any development project for this site will be to 
keep these various groups informed, educated, and involved. As the project 
moves into the design and implementation phases, the neighbors and greater 
Falls Church community will continue to be an integral part of the evolution of 
ideas. Community information meetings and charrettes will foster dialogue to 
reach design solutions.

Mason Greens
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It is the commitment of Mason Greens to maintain an open and interactive 
community involvement process with all the entities related to the 
redevelopment process.

C. UNIQUE BENEFITS
It is hoped Mason Greens is considered exceptional for:

 Sensitive and skilled program – in the approach and schedules to avoid and
minimize disturbance to student education and experience.

 Design excellence – in the organization, space planning and architectural
quality of the new and expanded school buildings to provide the best
educational environment.

 Shared use assets – by integrating school facilities into the neighborhood
and designing them to encourage and welcome community use outside
classroom hours

 Unique open spaces – hence the “Greens”, by carving out new park spaces
and linking them with the schools’ playing fields and ballparks to create a
wonderful sense openness and interconnectivity despite increased density

 Active and vibrant – retail and restaurants opening onto parks and playing
fields providing an active environment where people of all ages will want to
visit, work and live

 Smart and sustainable – beyond the classroom, inspiring by demonstrating
how smart environmental design and systems work and work effectively
and efficiently

D. COMPATABILITY WITH EXISTING PLANS
This project logically and properly aligns with a number of well-settled policies 
and principles contained in the City’s Comprehensive Plan.

Chapter 3 - Community Character, Appearance and Design
Consistent with the requirements and recommendations of Chapter 3 of the 
Comprehensive Plan, the project offers a scale and site design that foster 
high degrees of walkability and a collective sense of place. The sense of place 
is amplified by the strategic incorporation of public facilities and amenities 
within the project’s residential and commercial components. As recommended 
by the Comprehensive Plan, this same integration of amenities and public 
spaces will serve to increase the interaction between City residents. Of equal 
importance, the project places heavy emphasis on a proper presentation to 
West Broad Street with both a scale, quality of development and extensive site 
and landscape amenities that help move this corridor further away from its 
automobile oriented history.

Chapter 4 - Land Use and Economic Development
The project appropriately balances sound land use principles with a robust 
economic development opportunity. The project offers a mix of commercial, 
retail and institutional options that will convey a direct economic benefit to 

4. Project Benefi ts and Compatibility, continued
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the City in the context of funding the desired school construction and equally 
important indirect benefits that come from a new and diversified base of 
residents that will patronize other businesses within the City.

Chapter 6 - Parks, Open Space and Recreation - “Parks for People” 
The project is designed to maximize the social, environmental and economic 
benefits that come with high quality, well-integrated park and amenity spaces. 
This project includes an appropriate mix of passive and active opportunities 
and the creative integration of public and private amenities that will provide 
opportunities for exercise and social interaction. Those same amenities are 
a component in attracting the skilled labor and entrepreneurial companies 
targeted in the Comprehensive Plan.

Chapter 7 - Transportation - “Mobility for all Modes”
This project is designed to maximize the site’s proximity and orientation to an 
established Metrorail station. The project is well-aligned with City objectives 
aimed at decreasing automobile dependency. Placing a well-designed activity 
center at the Metro station will also provide more convenient and interesting 
access to the station for existing City residents. 

Chapter 10 - Housing
The project is well aligned with established City housing policies that encourage 
diversity, quality and mobility. As to diversity, a range of units and styles are 
offered including a significant age-restricted component. With respect to 
mobility, the project offers access to rail and enhanced walking and bicycle 
options that will reduce the dependency on the automobile.

4. Project Benefi ts and Compatibility, continued
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CONTRACTOR'S STATEMENT OF QUALIFICATIONS 

I. General Information   

1. Submitted to (agency):
City of Falls Church, Virginia and Falls Church City School Board 

Address:
The City of Falls Church 
300 Park Avenue 
Falls Church, Virginia 22046 

2. Name of Project (if applicable):
Middle/High School Construction and Commercial Development - PPEA 

Project Code Number (if applicable): 
RFP No.: 0730-15GMHS-PPEA 

3. Type of work you wish to qualify for:

General Construction
Mechanical 
Electrical 
Other, Specify: 

4. Contractor's Name:
James G. Davis Construction Corporation (DAVIS) 

Mailing Address: 
12530 Parklawn Drive | Rockville, MD 20852

Street Address: (If not the same as mailing address)
12530 Parklawn Drive | Rockville, MD 20852

Web site: www.davisconstruction.com

Telephone Number: (301) 881.2990

Facsimile Number: (301) 468.3918

Contact Person:  Matthew Weirich

Contact Person’s Phone Number:   (301) 945.0458

State Contractor's License Number: Virginia License # 2701008107

Designated Employee Registered with the Virginia Board for Contractors: 
Michael Pittsman, Senior Vice President 
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Provide the name and title, direct telephone number (including extension), pager number, 
cellular telephone number and direct e-mail address of the highest ranking individual within the 
organization that will have oversight responsibility for the organization's involvement with the 
Project (if not the designated contact person above): 

Matthew Weirich 
Vice President – Education 
T: 301 945 0458 
C: 301 928 4898 
E: mweirich@davisconstruction.com 

If different from the location provided above, provide the organization's local or regional office 
information (including physical address, mailing address, telephone number, facsimile number 
and main e-mail address or web site address) to be used in delivering the requested services to 
be provided on the Project: 

Same as above 

 Provide the number of years that the organization has been providing services similar to those 
requested by this RFQ, including a delineation of this information for both the headquarters 
location and the local or regional office (as appropriate) that will be used in delivering the 
requested services on the Project. 

49 Years | Incorporated in Virginia in 1966 

5. Check type of organization: 
Corporation  _    Partnership  ___              

Individual  ___    Joint Venture  ___              

Other  (describe)  _________________________________              

If the Proposal is being made by a legal joint venture, the response must include the 
information required within this section of the CO16 for both organizations that 
constitute the joint venture and a copy of the joint venture agreement must be attached. 

6. If a corporation - 

State of Incorporation: Virginia

Date of Incorporation: March 10, 1966

Federal I.D. #:  54-0799423

Officers    Name / Contact Info  Years in 
Position

Chief Executive Officer:  James G. Davis   27

Chief Financial Officer:  Peggy Jones    12
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President: James G. Davis  27

Vice President: Dennis J. Cotter | William S. Moyer 25 | 25

Secretary: N/A

Treasurer: N/A

Office Manager of local office that will have primary responsibility for delivering this 
project:  

Are you a Subchapter S Corporation?  Yes     No ___

7. If a partnership – Not Applicable

Date organized: 

Type of partnership: 

List of General Partners: 

Name  Phone # Years as G.P. 

8. If individually owned - Not Applicable

Years in Business: 

9. Have you ever operated under another name?  Yes ___    No 

If  yes - Not Applicable

Other name: 

Number of years in business under this name: 

State license number under this name: 

10. Department of Small Business and Supplier Diversity (DSBSD) Certifications:

Check all that apply: Not Applicable

Micro Business   DSBSD Certification No.:_ 

Small Business   DSBSD Certification No.:_ 

Small Woman Owned Business   DSBSD Certification No.:_ 

Small Minority Owned Business   DSBSD Certification No.:_ 

Service Disabled Veteran Owned Business   DSBSD Certification No.:_ 
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II. Bonding 

 Provide a letter from your surety company listing your organization’s current single Project and total 
Projects bonding capacity, including such information for the local or regional office that will be used in 
delivering the services to be provided on the Project (if the local or regional office is separately bonded); 
attach this letter to the Form CO-16. For projects that are applying for bonding under the Self-Bonding 
Program, contact Owner for submission requirements. Attached

1. Bonding Company's name: 
 Zurich American Insurance/Fidelity and Deposit Company of Maryland 

Address:
1400 American Lane, Tower 1, 18th Floor 

 Schaumberg, IL 60196-1056 

Representative (Attorney-in-fact): 

2. Is the Bonding Company listed on the United States Department of the Treasury list of 
acceptable surety corporations?  

 Yes     No ___

3. Is the Bonding Company licensed to transact surety business in the Commonwealth of 
Virginia?

 Yes     No ___

 4. Describe the capacity the organization has to meet the project schedule and demands. Include 
an analysis of current workload. 

Based on current workload, our proposed project team is available and will perform the duties 
associated with their assigned role. 

III. Judgments

In the last ten years, has your organization, or any officer, director, partner or owner, had judgments 
entered against it or them for the breach of contracts for construction? 

 Yes ___    No 

If yes, on a separate attachment, state the person or entity against whom the judgment was entered, give 
the location and date of the judgment, describe the project involved, and explain the circumstances 
relating to the judgment, including the names, addresses and phone numbers of persons who might be 
contacted for additional information. 

IV. Convictions and Debarment 
If you answer yes to any of the following, on a separate attachment, state the person or entity against 
whom the conviction or debarment was entered, give the location and date of the conviction or 
debarment, describe the project involved, and explain the circumstances relating to the conviction or 
debarment, including the names, addresses and phone numbers of persons who might be contacted for 
additional information. 



46 RFP NO. 0730-15-GMHS-PPEA | THE CITY OF FALLS CHURCH AND FALLS CHURCH CITY SCHOOL BOARD 

The information on this page is considered confi dential or priviledged and is not subject to disclosure under the Virginia Freedom of Information Act

DGS-30-168           CO-16 
(Rev. 04/15) 

Page 7 of 14

1. In the last ten years, has your organization or any officer, director, partner, owner, project 
manager, procurement manager or chief financial officer of your organization: 

a. ever been fined or adjudicated of having failed to abate a citation for building code 
violations by a court or local building code appeals board? 

Yes ___    No 

b. ever been found guilty on charges relating to conflicts of interest? 
Yes ___    No 

c. ever been convicted on criminal charges relating to contracting, construction , bidding, 
bid rigging or bribery? 

Yes ___    No 

d. ever been convicted: (i) under Va. Code Section 2.2-4367 et seq. (Ethics in Public 
Contracting); (ii) under Va. Code Section 18.2-498.1 et seq. (Va. Governmental Frauds 
Act); (iii) under Va. Code Section 59.1-68.6 et seq. (Conspiracy to Rig Bids); (iv) of a 
criminal violation of Va. Code Section 40.1-49.4 (enforcement of occupational safety 
and health standards); or (v) of violating any substantially similar federal law or law of 
another state? 

Yes ___    No 

  e. ever been convicted on charges relating to employment of illegal aliens on construction 
projects? 

Yes ___    No 

2. a. Is your organization or any officer, director, partner or owner currently debarred or 
enjoined from doing federal, state or local government work for any reason? 
 Yes ___    No 

 b. Has your organization or any officer, director, partner or owner ever been debarred or 
enjoined from doing federal, state or local government work for any reason? 
 Yes ___    No 

V. Compliance

If you answer yes to any of the following, on a separate attachment give the date of the termination 
order, or payment, describe the project involved, and explain the circumstances relating to same, 
including the names, addresses and phone numbers of persons who might be contacted for additional 
information. 

1. Has your organization: 

a. ever been terminated on a contract for cause? 
 Yes ___    No 

b. within the last five years, made payment of actual and/or liquidated damages for failure 
to complete a project by the contracted date? 
 Yes ___    No 
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2. Has your organization, in the last three years, received a final order for willful and/or repeated 
violation(s) for failure to abate issued by the United States Occupational Safety and Health 
Administration or by the Virginia Department of Labor and Industry or any other government 
agency? 

 Yes ___    No 

3. Have any Performance or Payment Bond claims ever been paid by any surety on behalf of your 
organization?

 Yes ___    No 

 4. Has your organization been more than thirty (30) days late, without good cause, in achieving 
the contracted substantial completion date where there was no liquidated damages provision on 
more than two (2) projects in the last three (3) years? 

    Yes ___    No 

 5. Has your organization finally completed a project more than ninety (90) days after achieving 
substantial completion on two (2) or more projects in the last three (3) years, for reasons within 
the contractor’s control? Documented delay of delivery of material necessary to perform 
remaining work or seasonal conditions that bear on performing the work or operating specific 
equipment or building systems shall be considered in litigation. 

    Yes ___    No 

 6. Has your organization received more than two (2) cure notices on a single project in the past 
two (2) years and/or more than one (1) cure notice on five (5) separate projects in the past five 
(5) years? 

    Yes ___    No 

 7. Has your organization had repeated instances on a project of installation and workmanship 
deviations which exceed the tolerances of the standards referenced in the contract 
documents? Documentation of such instances shall be the written reports and records of the 
Owner’s representatives on the project. 

    Yes ___    No 
VI. Experience

If your organization has multiple offices, provide the following information for the office that would 
handle projects under this prequalification. If that office has limited history, list its experience first. 

1. Attach a list of all projects, giving project name, location, size, dollar value, and completion date 
for each that your organization has completed in the last ten years.   
See Attached 

2. Attach a list of your organization's projects in progress, if any, at the time of this statement.  At a 
minimum, provide project names and addresses, contract amounts, percentages complete and 
contact names and numbers for the architects and owners. 
See Attached 

3. If this statement is for a particular project, identify three projects from those identified in 1 and 2 
above which are most relevant or similar to the project(s) for which you are seeking 
prequalification; these projects are designated as your “Firm’s Representative Projects” and will 
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also be included on Attachment 3, “CO-16 Crosswalk of Firm and Key Personnel Experience”. 

 Firm Representative Project 1. See following project description sheet

Project Name: 

Project Address: 

Owner's Name: 

 Address: 

 Phone Number: 

 Contact: 

Architect's Name: 

 Address: 

 Phone Number: 

 Contact: 

Provide additional project data as required in the “CO-16 Crosswalk of Firm and Key Personnel 
Experience”. (See attachment 3.)  Provide explanations for any cost or schedule growth greater than 
10%. 

Describe key lessons learned: 

For CM at Risk only, provide evidence that any preconstruction services provided resulted in cost 
savings and effective schedule management: 

See attached Project Description 
Sheet, page 137

The Galvin

Mr. Anthony Greenberg Senior 
Vice President 
The JBG Companies
4445 Willard Avenue, Suite 400 
Chevy Chase, MD 20815
T: (240)333-3879 
tgreenberg@jbg.com
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Firm Representative Project 2. See following project description sheet

Project Name: 

Project Address: 

Owner's Name: 

 Address: 

 Phone Number: 

 Contact: 

Architect's Name: 

 Address: 

 Phone Number: 

 Contact: 

Provide additional project data as required in the “CO-16 Crosswalk of Firm and Key Personnel 
Experience”. (See attachment 3.) Provide explanations for any cost or schedule growth greater than 
10%. 

Describe key lessons learned: 

For CM at Risk only, provide evidence that any preconstruction services provided resulted in cost 
savings and effective schedule management: 

Episcopal High School 

Mr. Ed Rengers 
Episcopal High School 
1200 North Quaker Lane 
Alexandria, VA 22302
T: (703) 933-4159

See attached Project Description Sheet, 
pages 132-135
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Firm Representative Project 3. See following project description sheet

Project Name: 

Project Address: 

Owner's Name: 

 Address: 

 Phone Number: 

 Contact: 

Architect's Name: 

 Address: 

 Phone Number: 

 Contact: 

Provide additional project data as required in the “CO-16 Crosswalk of Firm and Key Personnel 
Experience”. (See Attachment 3.) Provide explanations for any cost or schedule growth greater than 
10%. 

Describe key lessons learned: 

For CM at Risk only, provide evidence that any preconstruction services provided resulted in cost 
savings and effective schedule management: 
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4. Staffing: Describe how your firm would staff this project. The Proposal must include a 
description of the duties and responsibilities of all key Project team members and an 
organizational chart indicating the title or function of each individual and the reporting 
structure and functional relationships between the team members. 

  Project Executive – Matthew Weirich, LEED AP, Vice President of Education 

Principal in Charge – Jim Davis, President + CEO 
As PIC, Jim’s role is to provide executive oversight for the project, offering observations and advice garnered 
through his 30+ years in the construction industry. He will routinely visit the site and participate in executive 
level meetings to ensure that our team is performing to the City of Falls Church and Falls Church City School 
Board expectations. 

Vice President – Matthew Weirich 
As Vice President, Matt’s role is to provide senior level management for the overall management and 
administration of the project. He will lead our internal project team assembled from the various technical 
disciplines for the performance of our contractual obligations.  Matt is the catalyst to direct and implement 
activities necessary to achieve the goals on this project. 

Project Executive – Chris Hartzler 
As PX, Chris’ role and primary responsibility is to guarantee the assembled team exceeds your expectations, 
delivering quality construction and meeting all required deliverables for this project (safe project, on schedule, 
under budget, etc.). Chris will operate from the Rockville headquarters, but will visit the job site regularly. He 
brings over 20 years of experience to the team, most of which were performed for educational or institutional 
clients in the Washington DC Metropolitan Area. 

5. Personnel experience: For all designated key personnel (i.e.: project manager, superintendent, 
preconstruction manager (CM at Risk only), etc.), describe the background and experience that 
would qualify him or her to serve successfully on this project. For all key personnel to be assigned 
to this project, provide as an attachment a resume which includes: See Attached Resumes

a. Title (Principal, Project Manager, Superintendent, etc.). 
b. Number of years of experience in the construction industry. 
c. Summary of education, including the name(s) of the institution(s) from which the 

individual graduated and the year(s) of graduation. 
d. Listing of professional registrations, including registration numbers and dates that the 

respective registrations were first obtained, per state, along with any certifications 
relevant to the individual’s proposed function on this project. 

e. List of any professional / trade organization affiliations and associations in which the 
individual actively participates. 

f. Identification of at least three (3) similar or comparable projects on which each proposed 
key personnel have served in that capacity or positions of similar or comparable 
responsibility within the last ten years, including at least one of those within the last five 
years. For these 3 projects, if the project is NOT a “Firm Representative Project” for 
which this information was previously provided above, then provide the names, 
addresses, and phone numbers of the Owner’s and Architect’s contact person for each that 
can be contacted to obtain an assessment of the individual’s competencies and capabilities 
for the project. 

Project Name: 
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Project Address: 

Owner’s Name: 

 Address: 

 Phone Number: 

 Contact: 

Architect’s Name: 

 Address: 

 Phone Number: 

 Contact: 

For all designated key personnel, also provide project-specific information by completing 
Attachment 3, “CO-16 Crosswalk of Firm and Key Personnel Experience”. This data includes the 
percentage of each key individual’s time which will be committed to the project (i.e.: 100%, 80%, 
etc.)

6. Provide additional attachments, as required, in response to any additional agency-specified 
prequalification criteria provided in the RFQ. 

VII. Small Business Participation on Previous Projects
 (applicable to CM at Risk and Design-Build; not applicable prequalification prior to 

Design-Bid-Build)

For the most recent three (3) projects you have completed, provide: 

 Project Name: 

 Project Address: 

 Owner’s Name: 

  Address: 

  Phone Number: 

  Contact: 

 Small Business Participation percentage proposed: 

 Small Business Participation percentage achieved: 
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Stacy Hornstein
SENIOR VICE PRESIDENT, REPUBLIC PROPERTIES

Stacy Hornstein is a Senior Vice President with Republic Properties; 
and started working with Steven Grigg and Richard Kramer 28 
years ago. He has more than 30 years of commercial, mixed use 
development experience with particular emphasis on the pre-
construction development phases. 

In addition to mixed-use projects, he has been responsible 
for over 2 million sf of retail projects. His experience includes 
overseeing the structuring of acquisitions, the zoning and permit 
process, community outreach, and successful negotiation of major 
tenant leases.

His mixed-use real estate experience includes:

  Washington Harbour, Washington, DC: A 441,000 sf mixed-use 
development including office space, retail shops and restaurants, 
and 36 luxury condominiums located on the Potomac River in 
Georgetown. Stacy was responsible for administration of project 
team resources with Steven Grigg during the construction 
period, office and retail leasing as well as residential sales. The 
project required lengthy negotiations with the National Park 
Service to modify their restrictions on waterfront development 
in Georgetown.

  Market Square, Washington, DC: 686,000 sf office and retail 
mixed-use development that includes 220 of the most sought 
after condominium residences in Washington, DC. Stacy worked 
on the acquisition documentation with PADC, land assembly, 
financing, and pre-construction design work.

  The Portals, Washington, DC: Multi-phase mixed-use urban 
project including office, a five-star hotel and retail. The Portals 
served as the catalyst for redevelopment in Southwest DC, and 
was developed in conjunction with the District’s Redevelopment 
Land Agency. He participated in the Land Development 
Agreement, project development, team management, and pre-
construction design work. 

  Republic Square, Washington, DC: A two-phase urban office 
development in the NoMa Area of Washington, DC The first phase 
of 390,000 sf was been completed through a public-private 
partnership with the DC Redevelopment Land Agency.

Prior to his work in the private sector, Mr. Hornstein served 
as Assistant County Manager for Metropolitan Dade County, 
Florida. Among his major responsibilities was managing public 
finance efforts.

EDUCATION
Master of Science in 
Management, Florida 
International University

Bachelor of Business 
Administration in Politics and 
Public Affairs, University of Miami
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Joseph R. Bender
FOUNDING PRINCIPAL, STANMORE ASSOCIATES

Joseph R. Bender is the founding principal of Stanmore Associates. 
He has over 30 years of experience in the fields of urban and 
small area planning, strategic economic development, real estate 
development and finance, transit-oriented development, innovative 
regulatory and incentive programming, structuring public-private 
transactions, entitlement representation and project implementation. 

As a government official, he had a lead responsibility for preparation 
of plans and implementation programs for downtown Washington, 
DC and several of the City’s neighborhoods. He was also responsible 
for formulating regulatory, tax incentive, and public finance programs 
to induce investment in a wide variety of uses, as well as to ensure 
high design and preservation standards. 

As the City’s senior real estate expert, he had direct responsibility for 
managing property dispositions resulting in proceeds of over $200 
million and leveraging private investments approaching $1 billion. 
Further, he had responsibility for operating revenue bond, business 
and development finance programs including a combined portfolio in 
excess of $1 billion. 

Stanmore Associates provides area and transit-oriented development 
planning, site and feasibility assessment, comprehensive 
implementation programming; and regulatory and entitlement 
structuring and representation. 



Richard Kramer
CHAIRMAN OF THE BOARD, REPUBLIC HOLDINGS CORPORATION

Mr. Kramer is Chairman of the Board of Republic Holdings 
Corporation, a private holding company whose primary focus 
is the ownership, control and management of investment, real 
estate and venture capital companies. Mr. Kramer has been a 
managing general partner, co-managing partner or general partner 
of more than 75 real estate partnerships. He has over 30 years 
of experience in the acquisition, development and management of 
more than $4 billion in real estate projects throughout the country, 
in addition to the strategic management and ownership of various 
investment companies.

By way of background and history Mr. Kramer and his co-principals 
have developed approximately 23,000,000 square feet of real 
estate, representing an investment totaling more than $4 billion. 
These projects include the completed 500,000 SF, $300 million 
Phase I of the Portals, principally occupied by the Federal Aviation 
Administration (FAA) and the Department of Housing & Urban 
Development (HUD), in addition to the 600,000 SF, $300 million 
headquarters for the Federal Communications Commission (FCC), 
as part of the 3 million SF, $1 billion Portals project, including 
the world-class five-star Mandarin Oriental Hotel. Affiliated 
partnerships under Mr. Kramer’s control are the largest owners 
of prime land in the District of Columbia, which includes more 
than 2 million square feet of premier to-be-developed commercial 
projects, 1 million of which were completed in 2007 (representing 
an investment of over $500 million) of Class A office buildings in 
the Portals Project and Republic Square. 

Mr. Kramer has been involved in the development or 
re-development of a wide range of commercial properties in 
Greater Washington, DC, with an aggregate market value in excess 
of $1 billion, including: 

  Georgetown Park: a historic Victorian shopping mall with 128 
residential units; 

  Washington Harbour, a 441,000 sf mixed-use development 
including office space, retail shops and restaurants, and 
36 luxury condominiums located on the Potomac River in 
Georgetown 

  The U.S. Postal Service General Mail Facility, a 660,000 SF 
postal facility 

  Market Square, a 686,000 sf office and retail space mixed-
use development that includes 220 of the most sought-after 
condominium residences in Washington, DC, which sold in 
2009 for more than $600 million or $900 a square foot, a 
record breaker for Washington, DC, and one of the largest sales 
in the United States that year



Robert H. Mendelsohn
PRESIDENT, CHIEF EXECUTIVE OFFICER

Since 1980, Robert H. Mendelsohn has directed the coordination 
of large development projects, usually involving public/private 
partnerships. His work includes selection and assembling of viable 
professional teams, assisting in securing financing and directing 
development activities during the pre-construction phase. He has 
played a major role in the development of some 8 million sf of mixed-
use projects in Washington, DC, with a combined value of over $2.3 
billion, including: 

  Market Square (1.2 million SF)
  Washington Harbor (700,000 SF)
  The Portals (3 million SF) 
  The Ronald Reagan Building (3 million SF)
  Brentwood Road USPS General Mail Facility (600,000 SF)

The Ronald Reagan Building, after the Pentagon, the largest federal 
building in the US, is a good example of Mendelsohn’s efforts. 
Originally called “The International Cultural and Trade Center,” the 
project was the subject of spirited competition conducted by the 
Pennsylvania Avenue Development Corporation and the General 
Services Administration. Mendelsohn formed, and was a partner 
in, The Delta Partnership, which won the award. As the Federal 
Triangle Corporation, the venture designed and constructed this 
landmark development.

Bob Mendelsohn served as president of the West Coast Division of 
Republic Urban Properties LLC from 2005 to October 2008. Under 
his leadership Republic was awarded the right to co-develop the 
first major Transit Oriented Development project undertaken by the 
Santa Clara Valley Transportation Authority, which operates the light 
rail system in the San Jose region. Transit Oriented Development 
is of particular interest to Mendelsohn, who co-authored with 
Joseph Bender (consultant to the Master Developer) a book on best 
practices in the field, together with the National Trust for Historic 
Preservation, The Returning City: Historic Preservation and Transit in 
the Age of Civic Renewal. The book was produced at the request of 
Secretary of Transportation Norman Y. Mineta, and funded by DOT.

Prior to his work with Republic, Mr. Mendelsohn served as the fee 
developer for the San Francisco Museum and Historical Society on 
the transformation of the National Historic Landmark Old Mint into 
a San Francisco history museum. After assembling the professional, 
architectural and engineering team, he guided the effort to win a 
competition held by the City and County of San Francisco, which 
owns the building. He then directed the process to negotiate a 
Development and Disposition Agreement with the City for a 65-year 
lease by the non-profit Society, which will finance and operate the 
officially designated San Francisco Museum at the Mint. 

EDUCATION
Graduated Cum Laude, University 
of California, Berkeley, with a 
degree in political science

Coro Foundation Internship in 
Public Affairs in 1960-1961 

MEMBERSHIPS
Member of Executive Committee 
of the Museum Development 
Committee, he helped direct the 
design and construction of the 
Holocaust Memorial Museum 
in Washington



Steven Grigg
PRESIDENT, CHIEF EXECUTIVE OFFICER, CO-FOUNDER

Steven Grigg is President and Chief Executive Officer of Republic 
Properties Corporation, and was a co-founder with Richard 
Kramer. Previously, he served as Senior Vice President of Western 
Development Corporation, and he was a partner with Richard 
Kramer before founding Republic Properties. 

Mr. Grigg was directly responsible on a hands-on basis for mixed-
use developments in Washington, DC. His work includes direct 
responsibility for design, planning, finance and construction, as 
well as property operations. Successful completion of several 
major development efforts by Western in the Washington, DC, 
market is attributed to Mr. Grigg’s ability to successfully negotiate 
and resolve issues critical to public-private partnerships, most 
notably at Market Square, Washington Harbor, Republic Square and 
The Portals. 

Prior to joining Western Development in 1985, Mr. Grigg was 
Vice President of Development for Blake Construction Company, 
where he was responsible for a variety of office and other 
projects. Additionally, he spearheaded marketing and bidding new 
construction projects in the Washington, DC, metropolitan area, 
Florida, Georgia, California, Maryland and Virginia.

EDUCATION
Bachelor and Master Degrees 
in Architecture, The University 
of Illinois

MEMBERSHIPS
Registered Architect licensed 
in Washington DC and several 
other states

Former President of the 
District of Columbia Building 
Industry Association

Former Chairman of the 
Washington Metropolitan 
Builders’ Council.
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Michael R. Van Every
PRESIDENT AND MANAGING PARTNER, REPUBLIC URBAN PROPERTIES

Michael Van Every is the President and Managing Partner of Republic 
Urban Properties, the Bay area flagships of the Republic Family 
of Companies. Mr. Van Every works with federal, state and local 
governments on the creation and development of “smart growth” 
projects, such as master planned communities near transportation 
hubs; urban mixed-use projects near major employment centers; and 
innovative, public-private partnerships such as the Millbrae BART 
mixed-use project on transportation agency-owned land near the San 
Francisco International Airport. The Republic Family of Companies is 
known for developing institutional-quality real estate throughout the 
United States, from land development to historic adaptive reuse to 
shopping malls.

In his 20 years of working experience representing major institutional 
and private real estate developers in the greater Bay Area, Michael 
Van Every has earned the reputation as a man with the knowledge, 
skills, experience and tenacity to see complicated land-use projects 
through from land acquisition to completion. 

Prior to joining the Republic Family of Companies, Van Every served 
as Director of Land Acquisition for Summer Hill Homes and Centex 
Homes, where he was responsible for overseeing the acquisition of 
residential and mixed-use projects in San Francisco, San Jose and 
San Mateo.

A third generation San Jose native, he is active in local and regional 
politics, the San Jose Silicon Valley Chamber of Commerce, and is an 
active member of San Jose Rotary. Michael is an active member of 
the Evergreen Community of San Jose where he volunteers time as a 
youth baseball and soccer coach.

EDUCATION
Bachelors of Arts in 
Journalism, California State 
University at Fresno
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JAMES G. DAVIS
PRESIDENT + CEO

Recognized by clients and employees alike for his exceptional leadership and extraordinary sincerity,  Jim’s 
hallmark characteristic is his modesty. His name may be on the door, but he is  rst and foremost a team player, 
and is always quick to give credit for a job well done.  As President and CEO since 1988, Jim is truly the heart of 
the company, and views each and every person at DAVIS as family. For the past 30 years, his foresight, intelligence, 
and genuine passion have helped transform a small family business into a nationally recognized construction 
leader. 

601 New Jersey Avenue, NW Washington, DC Value: $24.4 M 270,000-SF

800 Connecticut Avenue, NW Washington, DC  Value: $16.0 M 215,000-SF

800 F Street, NW Washington, DC Value: $17.6 M 130,000-SF

1225 Connecticut Avenue, NW Awarded: LEED Platinum Value: $33.5 M 228,000-SF

1999 K Street, NW Washington, DC Awarded: LEED Gold Value: $55.0 M 296,000-SF

7700 Arlington Boulevard Falls Church, VA Goal: LEED Silver | Built BIM Value: $65.0 M 700,000-SF

Con  dential Client - A1 Chantilly, VA Goal: LEED Certi  ed | Built BIM Value: $143.0 M 415,000-SF

American Red Cross Headquarters (ARC) Falls Church, VA Value: $9.3 M 300,000-SF

Black Entertainment Television Campus (BET) Washington, DC Value: $21.3 M 181,000-SF

Brookings Institution, The  Washington, DC Value: $9.2 M 80,000-SF

C2 / CNT East Facility Aberdeen, MD Goal: LEED Silver | Built BIM Value: $113.75 M 538,000-SF

Capital One – Headquarters Campus + Garage McLean, VA Value: $120.0 M 595,000-SF

Chevy Chase Center Chevy Chase, MD Value: $85.0 M 412,000-SF

cityVista  Washington, DC Value: $162.5 M 824,000-SF

Columbia Center Washington, DC  Value: $48.0 M 425,000-SF

Commonwealth Tower Arlington, VA Value: $24.0 M 350,000-SF

Constitution Center Washington, DC  Awarded: LEED Gold | Built BIM Value: $253.0 M 1,500,000-SF

Corporate Executive Board Arlington, VA Value: $62.5 M 625,000-SF

Discovery Communications Bethesda, MD   Value: $2.3 M 82,000-SF

Ford’s Theatre Washington, DC Value: $2.2 M 5,100-SF

Franklin Square North Washington, DC Value: $26.0 M 280,000-SF

Friendship Centre Washington, DC Value: $11.8 M 174,500-SF

Germantown Innovation Center Germantown, MD Value: $5.6 M  35,000-SF

GSA Swing Space Washington, DC  Awarded: LEED Platinum Value: $28.4 M 330,000-SF

Mazza Gallerie Washington, DC   Value: $28.7 M 175,000-SF

McKinley Technical High School Washington, DC Value: $52.9 M 500,000-SF

Mercersburg Academy Center for the Arts Mercersburg, WV Value: $23.7 M 65,500-SF
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JAMES G. DAVIS
PAGE 2

MICROS Systems, Inc. Columbia, MD  Value: $17.8 M 270,000-SF

MITRE Corporation Headquarters Campus McLean, VA  Value: $114.5 M 803,000-SF

National Rural Electric Cooperative Association Arlington, VA Value: $28.5 M 279,000-SF

Pope John Paul II Cultural Center, The Washington, DC Value: $33.4 M 97,000-SF

Potomac Center South + North Wash DC  Awarded: LEED Silver  Value: $65.4 M 1,250,000-SF

Potomac Yard Arlington, VA  Awarded: LEED Gold Value: $93.1 M 641,000-SF

Reston Station Building 4 Reston, VA Value: $92.4 M 505,800-SF

Senate Square Towers Washington, DC Value: $117.2 M 735,000-SF

Seven Skyline Place Falls Church, VA Value: $41.2 M 570,000-SF

Smithsonian Institution – Capital Gallery, Washington, DC Value: $24.3 M 230,000-SF

The Smithsonian Institution – Patent Of  ce, Building Washington, DC Value: $92.0 M 330,000-SF

The Smithsonian Institution – Victor Building,  Washington, DC Value: $18.7 M 330,000-SF

Time Life Headquarters Alexandria, VA Value: $22.0 M 157,000-SF

Towers Crescent Vienna, VA Value: $47.1 M 300,000-SF

US Green Building Council Washington, DC  Awarded: LEED Platinum  Value: $8.9 M 75,000-SF

US Green Building Council Washington, DC  Awarded: LEED Platinum  Value: $1.7 M 22,000-SF

West End 25 Washington, DC  Awarded; LEED Gold Value: $79.0 M 320,000-SF

World Wildlife Fund Washington, DC Value: $4.4 M 106,000-SF

World Wildlife Fund Washington, DC Value: $3.4 M 14,800-SF

Sirius XM Satellite Radio + 

1500 Eckington Place NE Washington, DC Value: $55.1 M 492,000-SF

EDUCATION + CERTIFICATION(S)

Virginia Tech, Bachelor of Science in Civil Engineering – 1980

College of Engineering Outstanding Senior Award – 1980

WORK EXPERIENCE

James G. Davis Construction Corporation 1982 – Present 

PROFESSIONAL AFFILIATION(S)

Samaritan Inns- Board of Directors
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MATTHEW WEIRICH, LEED AP 
VICE PRESIDENT – EDUCATION
As Vice President, Matthew is responsible for the planning and execution of highly technical, 
specialty building construction projects. He is actively engaged early in project planning and 
provides a wealth of technical knowledge on feasibility and construction methodology. Matthew 
is involved in all phases of the project from preconstruction to commissioning and closeout. His 
unrivaled value lies in his ability to resolve daily issues without losing sight of the overall 
schedule and budget.

The Madeira School Dormitory Renovations | Phase 1 Value: $15.6 M 37,600-SF

The Madeira School West Dormitory Renovations | Phase 2 Value: $5.0 M 12,000-SF
MCLEAN, VA – The Madeira School recently selected DAVIS to continue with their school modernization program 
in the form of the renovation of the West Dormitory. The roughly $5M project consists of a near complete gut 
of the West Dorm building – approximately 10,000-SF dormitory, – including the installation of new VRF HVAC, 
plumbing, electrical systems, historic plaster restoration, new windows and new  nishes throughout as well as 
repurposing back of house basement space converting it to apartment space. Two smaller 1,000-SF “Villa” buildings 
were similarly renovated. Also included were site improvements including approximately 14,000-SF of architectural 
paving and the landscaping of the core “Oval” area. 

St. Andrew’s Episcopal School Campus Student Center Value: $14.0 M 50,000-SF

POTOMAC, MD – The construction of this new mixed use facility will serve as a student center, complete with 
two gymnasiums, athletic facilities and public gathering space. Also included in the project is  the relocation of 
current underground data, electrical, water and sewer utilities; re-establishing underground communication lines to 
existing buildings; widening an access road and creation of a turn-around cul-de-sac; and additional on-site parking. 
An extensive landscape and hardscape overhaul of the grounds surrounding the building is included serve as a 
new campus wide circulation corridor as well as to capture and mitigate all storm water onsite through a series 
of storm water management ponds and micro-bio retention areas.  Throughout the duration of the project, St. 
Andrews Episcopal School will continues to provide uninterrupted educational and recreational activities. 

Georgetown University SCS @ 650 Mass Avenue Value: $24.0 M 90,000-SF

WASHINGTON, DC – A renovation of an existing building for Georgetown University’s School of Continuing 
Studies, which provides higher learning opportunities for working professionals. Base building renovations include 
MEP upgrades, lobby + entrance modi  cations and structural modi  cations for an interconnecting stair. 
Tenant upgrades include an interior build-out of new classrooms, of  ces and meeting spaces. LEED Gold | Built 
with BIM 

George Washington University Law Clinic Value: $11.0 M  30,000-SF
WASHINGTON, DC – This facility provides state of the art mock trial environments, additional classrooms and 
space for community services. The scope included the historic restoration and modernization of the original 
1890’s townhouses; lowering of the existing basement by three feet and the addition of a new service core tower 
at the rear portion of the site. 
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MATTHEW WEIRICH, LEED AP 
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Georgetown University Car Barn Value: $7.6M 83,000-SF

Gallaudet University MSSD Residence Hall Value: $26.5 M 77,250-SF

  Goal: LEED Gold | Built with BIM

$98.0 M  227,000-SF  

$58.0 M 165,000-SF

$49.0 M 145,000-SF

$38.0 M 125,000-SF

$7.0 M  28,000-SF  

$11.0 M 67,000-SF  

$45.0 M 167,000-SF

EXPERIENCE: OTHER FIRM(S)

University of Maryland Physical Sciences Complex – College Park, MD    

Towson Basketball Arena – Towson, MD 

Frostburg State University CCIT– Frostburg, MD 

George Mason University Physical Education Building – Fairfax, VA

Mount St. Mary’s Delaplaine Fine Arts – Emmitsburg, MD 

Mount St. Mary’s Dormitories – Emmitsburg, MD  

William and Mary Integrated Science Center – Williamsburg, VA   

VCU School of Business/School of Engineering – Richmond, VA  $68.0 M  245,000-SF

EDUCATION + CERTIFICATION(S)

The Pennsylvania State University,  Bachelor of Architectural Engineering - 1992

OSHA 30-Hour Construction Safety

WORK EXPERIENCE

James G. Davis Construction Corporation 

Gilbane Building Company  

2012 – Present

     1992 – 2012

PROFESSIONAL AFFILIATION

Kids Chance of Maryland – Board Member
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CHRISTOPHER HARTZLER
PROJECT EXECUTIVE

The Madeira School Dormitory Renovations | Phase 1 Value: $15.6 M 37,600-SF
MCLEAN, VA – Renovation of two existing dormitory buildings (the Main and East), each of which was originally 
constructed in 1930. Scope included the demolition of the raised Main Terrace, followed by the construction 
of a new single story addition at the Lower Level with a new terrace at the  rst  oor. Other improvements 
to the property included the waterproo  ng of the Schoolhouse I structure, geothermal wells and site piping 
and extensive sitework enhancements, including numerous new site utilities, hardscape, landscaping and site 
restorations.

The Madeira School West Dormitory Renovations | Phase 2 Value: $5.0 M 12,000-SF
MCLEAN, VA – The Madeira School recently selected DAVIS to continue with their school modernization 
program in the form of the renovation of the West Dormitory. The roughly $5M project consists of a near 
complete gut of the West Dorm building – approximately 10,000-SF dormitory, – including the installation of new 
VRF HVAC, plumbing, electrical systems, historic plaster restoration, new windows and new  nishes throughout 
as well as repurposing back of house basement space converting it to apartment space. Two smaller 1,000-SF 
“Villa” buildings were similarly renovated. Also included were site improvements including approximately 14,000-
SF of architectural paving and the landscaping of the core “Oval” area. 

St. Andrew’s Episcopal School Campus Student Center Value: $14.0 M 50,000-SF
POTOMAC, MD – The construction of this new mixed use facility will serve as a student center, complete with 
two gymnasiums, athletic facilities and public gathering space. Also included in the project is  the relocation of 
current underground data, electrical, water and sewer utilities; re-establishing underground communication lines 
to existing buildings; widening an access road and creation of a turn-around cul-de-sac; and additional on-site 
parking. An extensive landscape and hardscape overhaul of the grounds surrounding the building is included 
serve as a new campus wide circulation corridor as well as to capture and mitigate all storm water onsite 
through a series of storm water management ponds and micro-bio retention areas.  Throughout the duration of 
the project, St. Andrews Episcopal School will continues to provide uninterrupted educational and recreational 
activities. 

Gallaudet University MSSD Residence Hall Value: $26.5 M           77,250-SF
WASHINGTON, DC – Construction of a three-story dormitory building to support the Model Secondary 
School for the Deaf (MSSD) program at Gallaudet University; the program provides both day + boarding 
education for grades 9-12 students who are deaf or hard of hearing. The building, designed using DeafSpace 
guidelines, included four wings of dorm rooms + apartment-style units with 160-bed capacity; it also featured 
shared living rooms, kitchens, restrooms, media rooms, libraries and lounges. Extensive site improvements 
includ  the construction of a new quad with a faculty garden, student courtyard and a rain garden. Intermural 
athletic  elds and a sports complex were constructed adjacent to the residential building. DAVIS provided 
seven months of preconstruction services prior to construction. Goal: LEED Gold | Built with BIM
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Georgetown University Car Barn Value: $7.6 M 83,000-SF

WASHINGTON, DC – Renovation and modernization of the existing historic Car Barn facility, located on 
Georgetown University’s campus and currently occupied by the University’s School of Business. The structure 
dates back to 1761; it originated as a tobacco warehouse and housed the city’s horses as well as it’s horse-drawn 
trolley cars. Building construction was completed by 1897, when the structure was repurposed to serve as a 
turn-around and maintenance facility for the District’s  rst electric street car/trolley system. 
DAVIS served as the Design-Build Contractor for these renovations, which included historic renovations to 
the existing façade, windows and terraces, as well as removal + replacement of the building’s MEP and sprinkler 
systems. The existing cooling tower and boiler were replaced and relocated at the building’s exterior. Core 
restrooms were also renovated. All work required approvals from the Old Georgetown Review Board, a division 
of the U.S. Commission of Fine Arts which conducts design reviews of new + existing structures to be modi  ed 
in the historic Georgetown District. 

EXPERIENCE: OTHER FIRM(S)

The Louis at 14th, Washington, DC, 268 units, high end  nishes, cast in place post tensioned concrete structure, 3 

levels of underground parking, 9 levels above grade residences  319,000-SF, $48.9 M

GMU White Top and Rodgers Residence Halls, Fairfax, VA,  600 bed residence halls, 2 concrete framed buildings 

with brick, glass and metal panel facades.  216,000-SF, $48.0 M

The Mason Inn Hotel & Conference Center, Fairfax, VA, Procured under the Virginia PPEA Act and delivered using 

design build, 150 guest rooms,  rst LEED Gold hotel in Virginia, 135,000-SF, $53.8 M

Pentagon 9/11 Memorial, Arlington, VA, $39.0 M

E. Barrett Prettyman Courthouse Annex & Renovations, Washington, DC, 275,000-SF, $130.0 M

Novartis Research Facility, East Hanover, NJ, 475,000-SF, $180.0 M

EDUCATION + CERTIFICATION(S)

University of Cincinnati, Bachelor of Science, Construction Management – 1997

OSHA 30-Hour Construction Safety 
First Aid + CPR
AIC Associate Constructor

WORK EXPERIENCE

James G. Davis Construction Corporation 

Balfour Beatty Construction 

Balfour Beatty Construction, Intern 

2013 – Present

1997 – 2013

1992 – 1993
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WOODGROVE
HIGH

SCHOOL

SQUARE FOOTAGE 
271,000-SF base building

OWNER  
Loudoun County Public Schools

ARCHITECT 
SHW Group

DURATION 
18 Months

VALUE 
$55.2 M

PURCELLVILLE, VA – New construction of a high 
school facility. This building included new classrooms, 
a library, administrative areas, gymnasiums, auditorium, 
and a dining facility. Extensive sitework was conducted 
on this 145-acre site which included surface parking, 

stadiums with out buildings. Woodgrove High School 

in Loudoun County and relocation of existing utilities, 
including Verizon, Dominion power, Cox Cable, and 
water mains serving the town of Purcellville. Road 
work included adding drive lanes and turn lanes to 
four active intersections, along with a new roundabout 
on route 690.
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SQUARE FOOTAGE 
500,000-SF historic renovation

OWNER  
DC Public Schools

OWNER’S REPRESENTATIVE 
US Army Corps of Engineers

ARCHITECT 
McKissack & McKissack

DURATION 
22 Months

AWARDS 
WBC Craftsmanship Award

MCKINLEY
TECHNOLOGY
HIGH SCHOOL

WASHINGTON, DC – The crown jewel of the DC 
Public School System located at 151 T Street, NE in 
the District of Columbia’s NoMa Technology corri-
dor. This historic renovation project consisted of the 
complete gut and renovation of an existing facility that 
was originally constructed built in 1927. The renova-
tion included new interior partitions; electrical and 

ventilation, air-conditioning, plumbing, and electrical 
upgrades. Unique components of the school include a 
stunning 1,700-seat auditorium with an upper balcony; 
an enclosed greenhouse, which was once a breezeway 
connecting the gym to the main building; a large, mod-
ern gymnasium, an up to date broadcast studio, the 
new home of the DC Public School’s television studio, 
DC 28; new state of the art classrooms and laborato-
ries, allowing for computer connections and wireless 
network; and a new four-story atrium that houses a 
soaring 90 foot Trespa paneled space with an overhead 
skylight and a grand staircase, which served to con-
nect all levels of the school. The modernization of this 
school was quite an accomplishment for the entire 
project team as it took partnering, communication, 
and commitment to ensure the successful completion 
for the 2004 - 2005 academic school year. 
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SQUARE FOOTAGE 
16,000-SF renovation + addition 

OWNER  
Sisters of the Visitation of Georgetown

ARCHITECT 
Cox Graae + Spack Architects 
(formerly KressCox Associates)

DURATION 
12 Months

VALUE 
$3.1 M 

AWARDS 
WBC Craftsmanship Award

GEORGETOWN
VISITATION

PREP SCHOOL 
PERFORMING

ARTS CENTER

WASHINGTON, DC – The renovation and 
expansion of this 1934 gymnasium building created 
a 16,000-SF   performing arts theatre that seats 
500. Located in a residential neighborhood, this 
independently run school was fully operational 
during the project. 

A two-level stage house was added to the existing 
structure, along with modifications needed 
for a new sloping floor. The project included 
construction of a new quadrangle area with 
an outdoor amphitheater adjacent to the new 
addition.  The facility includes space for dance 
rehearsal and lessons, dressing rooms, and a large 
lobby that serves as an art exhibition gallery.  All 
construction activities were carefully coordinated 
to accommodate the needs of the facility, students 
and residents. DAVIS took a leadership role with 
the adjacent neighbors to keep them fully informed 
about the construction progress.



69RFP NO. 0730-15-GMHS-PPEA | THE CITY OF FALLS CHURCH AND FALLS CHURCH CITY SCHOOL BOARD 

The information on this page is considered confi dential or priviledged and is not subject to disclosure under the Virginia Freedom of Information Act

SQUARE FOOTAGE 
25,000-SF base building

OWNER  
Sisters of the Visitation of Georgetown

OWNER’S REPRESENTATIVE 
Edmondson & Gallagher

ARCHITECT 
KressCox Associates

DURATION 
12 Months

VALUE 
$5.0 M 

AWARDS 
WBC Craftsmanship Award

GEORGETOWN
VISITATION

PREP SCHOOL 
GYM

WASHINGTON, DC – A new 25,000-SF physical 
education complex was constructed on the 
school’s quadrangle adjacent to the playing fields 
to replace the out-dated gymnasium, constructed 
in 1934. The new facility includes a 500-seat 
playing court that can be divided into two smaller 
practice areas. A two-story locker and classroom 
wing includes aerobic and weight-training rooms, 
health and fitness classrooms; and conference 
facilities. All construction activities were 
coordinated to accommodate the ongoing needs 
of this independent school located in a residential 
neighborhood.
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EPISCOPAL
 HIGH SCHOOL
 - BLACKFORD

 HALL

SQUARE FOOTAGE
5,800-SF

OWNER
Episcopal High School

ARCHITECT:
Polshek Partnership Architects

DURATION
5 Months

VALUE
$900.0 K

ALEXANDRIA, VA – Renovation of the existing 
Blackford Hall which currently provides administrative 
space and a servery to the adjacent cafeteria building 
on Episcopal High School’s campus. The renovation 
required minor demolition and the construction of 
new of  ces as well as core restrooms at the  rst 
level. The existing MEP systems were recon  gured to 
serve the new  oor plan, requiring relocation of the 
exterior condensing units to the building’s roof. The 
private apartment located on the second level was 
expanded into the formerly administrative areas. All 
windows at the property were replaced. This work 
was conducted concurrently with DAVIS’ construction 
of Townsend Hall and occurred during the spring/
summer semesters of the 2013 school year.
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SQUARE FOOTAGE
97,000-SF renovation + addition 

OWNER 
Episcopal High School

OWNER’S REPRESENTATIVE
Advanced Project Management

ARCHITECT
Cannon Design

DURATION
16 Months

VALUE
$24.4 M

AWARDS
Awarded: LEED Silver

EPISCOPAL 
HIGH SCHOOL
CENTENNIAL

GYM

ALEXANDRIA, VA – This project was a renovation of 
an existing gym and an addition which included glass 
and aluminum windows, mechanical system, athletic 
wood  ooring, of  ces, guest locker facilities, and 
team rooms. The existing competition gym, wrestling 
room, training / rehab area, and equipment storage 
areas were also renovated. The project featured the 
new construction of a three-story auxiliary gym with 
cast-in-place concrete structure, brick and aluminum 
window facade, curtainwall and glass  ber reinforced 
concrete columns. Interior  nishes included terrazzo 
 ooring, ornate millwork, rubber  tness  ooring, and 
motorized telescoping bleachers.  The scope of work 
included outdoor pool area upgrades, site work, and 
landscaping. Due to the limited site area, adjacent 
buildings, and occupied campus setting, a complex 
phasing plan was designed and coordinated with the 
client. This proactive planning helped to minimize dis-
ruption and protected the facility and students from 
the construction area. Awarded: LEED Silver
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SQUARE FOOTAGE
17,000-SF renovation

OWNER 
Episcopal High School

OWNER’S REPRESENTATIVE
 Advanced Project Management 

ARCHITECT
Chatelain Architects

DURATION
5 Months

VALUE
$3.4 M

EPISCOPAL 
HIGH SCHOOL

MARCH
LIBRARY

ALEXANDRIA, VA - This 17,000-SF interior 
renovation of the March Library is one of several 
projects that DAVIS completed for Episcopal High 
School. In addition to the interior renovation, DAVIS 
completed the courtyard, landscaping and facade 
upgrades, while the building was occupied.

The interiors were renovated to provide a variety 
of dynamic and  exible study spaces (individual, 
collaborative and instructional). The project included 
an extensive millwork package and upgraded 
connecting staircase. Key features of project are a 
rare books room with  replace, high-tech classrooms, 
computer labs, study areas and various sitting areas 
for the student community. 
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EPISCOPAL
 HIGH SCHOOL

 TOWNSEND
 HALL

SQUARE FOOTAGE
28,000-SF base building + historic renovation
25,000-SF base building addition

OWNER 
Episcopal High School

ARCHITECT
Centerbrook

DURATION
18 Months

VALUE
$13.6 M 

ALEXANDRIA, VA – Renovation and expansion of the West Wing 

area for Episcopal High School, a boarding high school serving 

over 400 boys and girls in grades 9-12. Scope included demolition 

of the existing Williams West Wing structure to allow for the 

construction of an addition to Townsend Hall which serves as the 

academic center of campus, housing the English, Social Studies 

and Theology Departments. The expansion of Townsend Hall 

included state of the art classrooms, a new kitchen + servery 

and a lounge-style community space for students to connect. Two 

existing historic buildings, Laird House and Hoxton House, were 

also modernized; originally constructed in the 1880’s, the Hoxton 

House serves as the main building on campus and houses the 

Headmaster’s of  ce as well as administrative and admissions space. 

The Laird House was renovated and now serves as the primary 

Dining Hall for the campus. During this project, DAVIS minimized 

interruptions to the school through creative phasing, conducting 

work during off-hours + during summer months, and constructing 

temporary swing spaces to accommodate students. A temporary 

kitchen facility was constructed and utilized for four months; the 

facility consisted of 6 C-containers which included a temporary 

full kitchen and dish cleaning station. This is the third project 

DAVIS has completed for EHS on their Alexandria campus. Goal: 

LEED Silver 
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SQUARE FOOTAGE 
496,000-SF

OWNER  
Waterfront 1001 4th Street LLC/ Forest City

ARCHITECT 
PerkinsEastman DC

DURATION 
22 Months

VALUE 
$88.0 M

WATERFRONT
 STATION

WASHINGTON, DC – 1001 4th Street, SW is a 
365 unit, 11-story high rise apartment building with 
luxury finishes and abundant amenities. The mixed-
use development consists of seven buildings and 
includes the Waterfront Metro station.

The project includes a two level below-grade 
cast-in-place parking structure and 11-story above-
grade post-tensioned tower for the residential 
units and amenity spaces. The exterior features 
include Terra-cotta rainscreen facade, with brick 
and stone masonry accents, alongside a window 
wall and metal panel system. Exterior amenities 
include a large ground floor courtyard with 
a lawn area, with a water feature and nearby 
fire pit, all surrounded by a mix of decorative 
pavers and specialty wood decking.  Additionally 
there is a second outdoor amenity space with a 
pool and deck area on the roof of the building. 
Interior amenities include a leasing center, lounge, 
fitness room, and living/dining areas. On the roof/
penthouse level there is a large clubroom for the 
pool deck on the roof.  The first floor will also 
feature approximately 4,000-SF of retail facing 4th 
street.  Goal: LEED Gold | Built with BIM
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SQUARE FOOTAGE 
102,000-SF commercial/retail 
376,455-SF residential 
250,000-SF below-grade garage

OWNER  
The JBG Companies/Twinbrook Square, LLC

ARCHITECT 
Hord Coplan Macht, Inc.

DURATION 
26 Months

VALUE 
$66.5 M

GALVAN
ROCKVILLE, MD –  Demolition of existing buildings 
to make way for construction of a new four-story, 
mixed-use development to anchor the growing urban 
neighborhood of Twinbrook. The development will 
feature a Safeway grocery store, storefront retail and 
restaurants facing Rockville Pike and the adjoining 
Chapman Avenue. The property includes 356 wood-
frame Type 3 residential units, located less than 500 
feet from the Twinbrook Metro Station entrance. The 
residences will be organized around four courtyards, 

Adjacent to the development are public spaces which 
will feature local art, outdoor café seating and water 
features. The associated parking structure includes 
630 spaces with two levels below-grade to serve 
both the retail and residential areas. Approximately 
15% of the units have been set aside for Montgomery 
County’s Moderately Priced Dwelling Unit (MPDU) 
program and the property has gained preliminary 
recognition by the Washington Smart Growth Alliance 
for its adherence to smart growth principles, including 
mixed uses and access to public transit.  Goal: LEED 
Silver | Built with BIM
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SQUARE FOOTAGE 
258,000-SF residential 
30,000-SF retail 
121,000-SF above-grade garage

OWNER  
Twinbrook Commons Residential South, LLC

ARCHITECT 
The Preston Partnership

DURATION 
21 Months

VALUE 
$34.0 M 

THE 
TERANO

ROCKVILLE, MD – New construction of a mixed-use 
development as part of JBG’s joint effort with 
WMATA for the urban revitalization of the Twinbrook 
neighborhood. The existing WMATA parking lot will 
be replaced with two four-story, Type 5 wood-framed 
residential buildings which add over 200 luxury units 
to the area immediately adjacent to the Twinbrook 
Metro Station. Restaurants and retail will be located 

development includes a six-story above-grade parking 
structure to serve both visitors and residents. As the 

for the Twinbrook station neighborhood was awarded 
LEED ND Gold (neighborhood development).   Built 
with BIM Goal: LEED Gold
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RESIDENCES
AT LOUDOUN

STATION

SQUARE FOOTAGE 
489,500-SF mixed-use

OWNER  
Comstock Companies

ARCHITECT 
Davis Carter Scott

DURATION 
17 Months

VALUE 
$48.0 M

ASHBURN, VA – Phase I. This mixed-use project 
included three low-rise (one-story concrete and 

of retail space. The façade was constructed with brick, 

All units include fully equipped, modern kitchens 
complete with granite counters, washer / dryer 

room, conference room, business center, locker 
rooms, pool area, and patio areas. Work also included 

and open green space. Built with BIM
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COLLEGE
PARK WEST

SQUARE FOOTAGE 
253,600-SF residential

11,100-SF retal/amenity 
114,600-SF above-grade garage

OWNER  
Monument Realty

ARCHITECT 
The Preston Partnership, LLC

DURATION 
21 Months

VALUE 
$36.1 M

COLLEGE PARK, MD -  The project includes 
mixed-use occupancies, consisting of 235 residential 

retail at the ground level. The mixed-used building 

project also includes the construction of a precast 
parking garage. The garage is an open-air four-and-

machine-roomless elevators with regenerative drives, 

Goal: LEED Silver
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Perkins Eastman is a privately-held international architecture and planning 
firm founded in 1981. Perkins Eastman has domestic offices in New York, 
Boston, Charlotte, Chicago, San Francisco, Los Angeles, Pittsburgh, Stamford, 
Washington, DC and internationally in Dubai, UAE; Guayaquil, Ecuador; Mumbai, 
India; Shanghai, China; and Toronto, Canada. We offer comprehensive planning, 
architecture, and interior design services. 

The firm has been a leader in innovative school design since its founding and 
has spent the last three decades creating beautiful and innovative educational 
spaces that shape the way students identify, absorb, and retain knowledge. 
Our education group is led by facility specialists who are genuinely invested 
in the success of today’s schools and possess the knowledge and experience 
necessary to design a variety of school types. Our approach prioritizes the 
needs of students, teachers, and administrators.

Our school practice benefits from a global presence and involvement with a 
view into the educational shifts and changes taking place throughout the world. 
Although our work spans a spectrum of school types from public to private, 
special needs to international, we recognize that each school project brings 
with it a unique set of challenges and regional issues and requires the ability to 
customize within an existing framework and process. 

Having completed over 750 million sf of educational facilities, we know 
that no two school projects are the same. Every school project is an 
opportunity to challenge ourselves to create relevant and inspiring 
learning environments for students and teachers. 

Our passion is to improve school facilities for educational clients, both 
domestic and international, through the incorporation of each institution’s 
unique core values, goals, and mission. Working closely with constituents, we 
make sure that curriculum and program drive solutions. We have used our 
experience in working with over 160 schools around the world to author the 
profession’s major textbook on Elementary and Secondary School Design. 
We are frequently invited to present on innovative ideas in school design, at 
conferences, and other gatherings of educators.

Building Type Basics for Elementary and Secondary 
Schools, 2nd Edition
John Wiley & Sons, Inc.
By Bradford Perkins and Raymond Bordwell



80 RFP NO. 0730-15-GMHS-PPEA | THE CITY OF FALLS CHURCH AND FALLS CHURCH CITY SCHOOL BOARD 

The information on this page is considered confi dential or priviledged and is not subject to disclosure under the Virginia Freedom of Information Act

PRIMARY AND SECONDARY EDUCATION

FALLS CHURCH ULI TECHNICAL ASSISTANCE PANEL
City of Falls Church, Virginia
Current and future market potential assessment of 34 acre site. 
Recommendations include: updated state-of-the-art high school 
co-located with commercial uses, residential, retail, office, public 
space, and hospitality, creating a dynamic, mixed-use destination for 
the City of Falls Church.

DUNBAR SENIOR HIGH SCHOOL 
Washington, DC
A 280,000 sf high school replacement. The design honors the 
school’s distinguished history and notable alumni, respects and 
enhances the neighborhood, and creates a sustainable 21st Century 
learning environment that, like the school’s original 1917 building, 
will become the pride of all of the families of the District 

MARTIN LUTHER KING JR. SCHOOL
Cambridge, Massachusetts
Architectural and interior design services for a new 155,000 gsf 
school. The project is being designed to support the district’s new 
Innovation Agenda and will support Pre-K-5 lower school and a 
new 6-8 upper school. The building is projected to achieve Net 
Zero Energy.

MANAZEL CHILDREN’S LEARNING AND DISABILITY CENTER
Bethesda, Maryland
Programming and concept design for innovative special needs 
school. The 80,000 sf center will serve children from ages 3 to 
14, primarily living with Autism Spectrum Disorder. The center will 
address the significant demand for services in the Middle East. The 
center is part of a larger development, and integrates into campus, 
sharing resources.

Sean O’Donnell AIA, LEED AP
K-12 PRINCIPAL-IN-CHARGE

Sean O’Donnell is the practice area leader for Perkins Eastman’s 
international K12 practice. During his 20 years of designing 
great schools, he has worked to ensure that the learning 

environment is fully supportive of all of the users’ physical, 
intellectual, social/emotional, organizational and technological needs. 
A recognized leader in educational facility planning and design, he 
has served as a juror for numerous school design competitions, 
authored articles and presented internationally on innovations in 
educational facility design, including a presentation at TEDxHerndon, 
and his projects have won more than 30 design awards. 

EDUCATION
Master of Architecture, University 
of Wisconsin-Milwaukee

Graduate Coursework in Urban 
Planning, New York University

Bachelor of Arts in Urban 
Studies, State University of New 
York at Buffalo

PUBLICATIONS
“The Design of Elementary 
Schools,” in Learning in 21st 
Century Schools: Toward 
School Buildings that Promote 
Learning, Ensure Safety, and 
Protect the Environment (Inter-
American Development Bank, 
2012), 35-47.

“Educational Specifications for 
the 21st Century,” Learning By 
Design, Spring 2012

“An Elementary School With a 
Global Perspective: The Building 
as a Teaching Tool,” CEFPI 
Journal, July 2011

“Schoolhouse of the Future,” 
Learning By Design, Spring 2010

“Dreaming of Net Zero,” School 
Planning & Management 
October 2010.

“Six Design Principles to Set the 
Stage for Learning,” Learning by 
Design E-News, 2008

“Place-Making,” Learning By 
Design, 2007 
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Sean O’Donnell AIA, LEED AP
K-12 PRINCIPAL-IN-CHARGE

YORKTOWN HIGH SCHOOL
Arlington, Virginia
Phased replacement of a 350,000 sf school on tight 11.5 acre site. 
The school is organized around a central courtyard creating a heart 
for the school and ensuring natural light throughout. LEED Gold

ROOSEVELT HIGH SCHOOL
Washington, DC
The renewed campus is centered around an enclosed, central 
atrium that will serve as the “heart” of the modernized school. The 
design demolishes 30,000 sf of the 1977 addition, which degraded 
the learning spaces. A new 3,200 sf pavilion provides a dedicated 
entrance for the STAY (adult education program) and the community.

AMERICAN SCHOOL FOUNDATION
Mexico City, Mexico
Redesign of 330-student Early Childhood Center and 930-student 
Lower School for one of the oldest and largest American 
Schools abroad. Challenges include adapting the 1940 & 1970’s 
buildings, on constrained urban sites, to foster the International 
Baccalaureate curriculum

PS 59, MIXED-USE DEVELOPMENT
New York, New York
Strategy for redevelopment of a complex site in Manhattan, through 
a public-private initiative by the NYC Educational Construction Fund. 
Two public schools will be replaced with state-of-the-art facilities, 
developed next to a residential tower and ground floor retail. 

HARLEM RBI DREAM CHARTER SCHOOL
New York, New York
New four-story 63,000 sf charter school located at the base of a new 
affordable housing tower, also designed by Perkins Eastman. The 
450-student school is designed to be LEED Certified.

STODDERT ELEMENTARY SCHOOL AND COMMUNITY CENTER
Washington, DC
The modernization and expansion reinforces the sense of community 
by creating a building that serves as both a school and a community 
center. A 48,000 sf addition creates a secure and accessible front 
door and reinforces the civic presence of the school

SCHOOL WITHOUT WALLS HIGH SCHOOL
Washington, DC
$30M modernization and addition creating a 21st Century school 
integrated into the surrounding GW University. Design builds upon 
and enhances the school, creating a great learning environment that 
truly uses the city and the world as its classroom. LEED Gold

MEMBERSHIPS
Registered Architect licensed in 
DC, Maryland, Virginia, Illinois, 
Louisiana, Massachusetts, New 
York, Pennsylvania, Boston, and 
California. NCARB Certified.

Sean is the Founding Chair of 
the AIA DC Chapter Committee 
on Architecture for Education, 
and a member of the CEFPI. He 
currently serves on the Board 
of Directors and as Co-Chair of 
the National Technical Advisory 
Committee for the Collaborative 
for High Performance Schools.
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LARGE-SCALE DESIGN

CROWN
Gaithersburg, Maryland
A transit-oriented community in close proximity to a state-of-the art 
high school, high-quality retail and a Light Rail Station. Allows for 
approximately half the population to live within two blocks of the 
transit station, and more than 70% within walking distance 

DC HOUSING AUTHORITY: LAND USE PLANNING
Washington, DC
Master Plan for the redevelopment of two public housing projects 
selected as part of the New Communities Initiative, addressing 
crime and poverty. Plan supports the objective of providing quality 
affordable housing and fostering sustainable communities 

SOUTHERN GREEN LINE: CORRIDOR ACTION PLAN
Prince George’s County, Maryland
TOD action plan of four southern green line metro stops for the 
planning department of the M-NCPPC to stimulate growth for these 
targeted urban developments

GEORGE WASHINGTON UNIVERSITY: MT. VERNON CAMPUS PLAN
Washington, DC
A campus plan for the targeted growth of the university’s next period 
of expansion. The plan supports a vision that enhances the historic 
existing campus and guides the thinking for new facilities, campus 
entries and gateways, circulation and program relocation 

Matthew J. Bell FAIA
LARGE SCALE PRINCIPAL-IN-CHARGE

Matthew Bell has been a practicing architect and professor of 
architecture for over 30 years. His national and international 
architectural and urban design experience ranges from 

small-scale buildings and studies for existing neighborhoods to the 
design and implementation of new towns, campuses and cities. 
Creating a diverse portfolio of work has led Matt to develop unique 
insights into the urban-environment and design-issue challenges 
facing our cities, towns, and suburbs.

EDUCATION
Cornell University, Master of 
Architecture in Urban Design

University of Notre Dame, 
Bachelor of Architecture

MEMBERSHIPS
Matt is a Registered Architect 
licensed in the District of 
Columbia, Maryland and 
New York. 

Matthew is a Charter Member 
of the Congress for the New 
Urbanism, former President, of 
the Neighborhood Design Center 
of Baltimore, Maryland (1997-
1998), former Director, of the 
Mayor’s Institute on City Design 
Northeast (1994-1999), and, 
the Vice President of Restoring 
Ancient Stabia, Castellamare 
di Stabia, Italy (2003-Present). 
Matt has also contributed to 
the American Architectural 
Foundation’s Forum on Urban 
School Design.
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PRIMARY AND SECONDARY EDUCATION

DEANWOOD COMMUNITY CENTER AND LIBRARY
Washington, DC
An innovative joint-use facility with educational, recreational and 
athletic programs for all ages. The building houses programs serving 
the local community - early care, education center, and a state-of-
the-art recreation pool, drawing patrons from around the District

DUNBAR SENIOR HIGH SCHOOL 
Washington, DC
A 280,000 sf high school replacement. The design honors the 
school’s distinguished history and notable alumni, respects and 
enhances the neighborhood, and creates a sustainable 21st Century 
learning environment that, like the school’s original 1917 building, 
will become the pride of all of the families of the District 

SCHOOL WITHOUT WALLS
Washington, DC
$30M modernization and addition housed in one of the earliest 
surviving public school landmark buildings in the District. The design 
builds upon and enhances the school, creating a great urban learning 
environment that is a unique combination of new and old, specifically 
tailored to the curriculum. Certified LEED Gold

ST. JOHN’S COLLEGE HIGH SCHOOL
Washington, DC
20-year master plan; new facilities will include a performing arts 
center, athletic center expansion, new and renovated fields, cafeteria 
and library expansion, improvements to the classroom and academic 
support spaces, and a new 27th Street entrance, while addressing 
accessibility issues across the campus

STODDERT ELEMENTARY SCHOOL & COMMUNITY CENTER
Washington, DC
The modernization and expansion reinforces the sense of community 
by creating a building that serves as both a school and a community 
center. A 48,000 sf addition creates a secure and accessible front 
door that responds to the site’s context and reinforces the civic 
presence of the school

Matthew J. Bell FAIA
LARGE SCALE PRINCIPAL-IN-CHARGE
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PRIMARY AND SECONDARY EDUCATION

YORKTOWN HIGH SCHOOL
Arlington, Virginia
Phased replacement of a 350,000 sf school on a tight 11.5 acre 
site. The school is organized around a central courtyard that creates 
a heart for the school and ensures natural light and views throughout 
the building. Certified LEED Gold

DEANWOOD COMMUNITY CENTER AND LIBRARY
Washington, DC
An innovative joint-use facility with educational, recreational and 
athletic programs for all ages. The building houses programs serving 
the local community - early care, education center, and a state-of-
the-art recreation pool, drawing patrons from around the District

ROOSEVELT HIGH SCHOOL 
Washington, DC
330,000 sf full modernization centered around a new enclosed 
atrium serving as the “heart” school. It demolishes a 1977 addition, 
which significantly degraded the quality of learning spaces, and will 
introduce a new 3,200 sf Pavilion providing a dedicated entrance to 
both the STAY program and the community

STODDERT ELEMENTARY SCHOOL AND COMMUNITY CENTER
Washington, DC
The modernization and expansion reinforces the sense of community 
by creating a building that serves as both a school and a community 
center. New 48,000 gsf addition creates a secure and accessible 
front door that responds to the surrounding context and reinforces 
the civic presence of the school

Mary Rankin has been involved in the design of award-winning 
projects across the country for over 15 years. Her creative 
design and problem solving abilities have assisted in creating 

compelling designs educational buildings across the region. Mary’s 
commitment to sustainability has resulted in groundbreaking designs 
for many of her projects, including the first geothermal system for a 
public elementary school in Washington, DC. Mary also instituted an 
office-wide program, calculating the carbon footprint, strategizing and 
implementing methods to reduce our environmental impact.

EDUCATION
Master of Architecture, University 
of Maryland

Bachelor of Science in 
Architecture, University 
of Maryland

MEMBERSHIPS
Mary is a registered Architect 
in Washington, DC and LEED 
Accredited Professional.

To share her passion for 
architecture with the next 
generation, she participated in 
the Washington Architectural 
Foundation’s ongoing 
“Architecture in the Schools” 
program, teaching young 
children about the practice of 
architecture.

Mary Rose Rankin RA, LEED AP BD+C
PROJECT MANAGER
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PRIMARY AND SECONDARY EDUCATION

AMERICAN SCHOOL FOUNDATION
Mexico City, Mexico
Redesign of 330-student Early Childhood Center and 930-student 
Lower School for one of the oldest and largest American 
Schools abroad. Challenges include adapting the 1940 & 1970’s 
buildings, on constrained urban sites, to foster the International 
Baccalaureate curriculum

MANAZEL CHILDREN’S LEARNING AND DISABILITY CENTER
Bethesda, Maryland
Programming/concept design for innovative special needs school. 
The 80,000 sf center will serve children from ages 3 to 14 with 
Autism Spectrum Disorder. The center will address the significant 
demand for services in the Middle East. The center is part of a larger 
development, and integrates into campus, sharing resources.

NATIONS ACADEMY
Bethesda, Maryland
Concept design for a new $87M, Pre-K-12 school on a 35-acre 
site. The campus was planned to be one of 60 schools comprising 
the first-ever global school system in the world’s leading cities. The 
270,000 sf building features state-of-the-art academic spaces, fully 
equipped athletic facilities, performing arts center, early childhood, 
dormitories, and other support spaces

LANGLEY HIGH SCHOOL
McLean, Virginia
Modernization/addition of a 2,000-student school on a compact 
suburban site. The STEM-oriented transformation includes 
replacement of media center administrative offices, performing arts, 
into an inspiring 21st century learning environment.

Omar Calderon AIA, LEED AP
K-12 DESIGNER

Omar offers over 15 years of planning and design leadership, 
with a keen interest in the broader perspectives of building and 
planning, seeking value-added solutions at the intersection 

of design and programming. A highly versatile designer, he has 
played a vital role on landmark projects encompassing commercial, 
residential, public, higher education, and primary/secondary 
education facilities. Omar assures design excellence on all projects in 
the Washington, DC office.

EDUCATION
Master of Architecture, 
Columbia University

Bachelor of Architecture, Iowa 
State University

MEMBERSHIPS
Omar is a registered architect 
in New York and Maryland, a 
member of the American Institute 
of Architects (AIA) and has 
served as a fellow for the New 
York Foundation for the Arts. He 
has been a grant recipient from 
the National Endowment for the 
Arts and the Graham Foundation 
for Advanced Studies in the 
Fine Arts.
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LARGE SCALE DESIGN

CROWN
Gaithersburg, Maryland
A transit-oriented community in close proximity to a state-of-the art 
high school, high-quality retail and a Light Rail Station. Allows for 
approximately half the population to live within two blocks of the 
transit station, and more than 70% within walking distance

BARRY FARM
Washington, DC 
Master Plan for a troubled 25 acre public housing site, establishing a 
mixed-use program comprised of retail, generous open spaces, and 
diverse residential types. Centered around a two-acre park, the plan 
provides direct connections to existing Metro Station and future light 
rail. Phasing maintains resident population throughout construction.

BROOKLAND MANOR
Washington, DC
Master plan for a vibrant mixed-use, mixed-income community 
near the Rhode Island Avenue Metro, replacing a 1930s affordable 
housing project. Tasks included analysis of habitation patterns, and 
multiple phasing strategies with housing typologies for each. 

DC HOUSING AUTHORITY: LAND USE PLANNING
Washington, DC
Master Plan to redevelop two public housing projects as part of the 
New Communities Initiative, addressing crime and poverty. Plan 
supports the objective of providing quality affordable housing and 
fostering sustainable communities 

SOUTHERN GREEN LINE: CORRIDOR ACTION PLAN
Prince George’s County, Maryland
TOD action plan of four southern green line metro stops for the 
planning department of the M-NCPPC to stimulate growth for these 
targeted urban developments.

Christian Calleri AIA
LARGE-SCALE DESIGNER

Christian Calleri’s passion for public spaces and public 
architecture has enabled him to deliver a wide range of 
services for federal, institutional, commercial, urban design and 

restoration projects. Over the course of his career, he has provided 
architectural and interior design, programming, technical detailing 
and construction administration for both large and small scale 
projects. 

EDUCATION
University of Maryland, Master 
of Architecture

State University of New York at 
Buffalo, Bachelor of Professional 
Studies in Architecture

MEMBERSHIPS
Christian is a registered architect 
in Washington, DC
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SUSTAINABLE DESIGN

NASA: SUSTAINABILITY BASE•

Mountain View, California
50,000 sf LEED Platinum office building. 

GOOGLE HEADQUARTERS: ITALY•

Milan, Italy
108,000 sf LEED Gold office building; part of Potra Nuova, one of 
the largest urban redevelopments in Europe. 

WORKPLACE OF THE FUTURE•

Design Team Leader and Project Director for the concept design of 
this project commissioned by Fortune magazine.

AMERICAN UNIVERSITY: SCHOOL OF INTERNATIONAL SERVICE•

Washington, DC
75,000 sf LEED Gold facility with classrooms and offices. 

PALM CORPORATE CAMPUS•

San Jose, California
34-acre state-of-the-art corporate campus designed for LEED 
Platinum. 

Lance Hosey FAIA, LEED AP
SUSTAINABILITY

As Chief Sustainability Officer, Lance oversees Perkins Eastman’s 
global strategy to improve the performance of all our work. A 
recognized thought leader in the industry, Lance has developed 

high-performance designs for many of the world’s most innovative 
organizations, including Google, NASA, SC Johnson, and Palm, Inc. 
His experience includes a wide range of project types and scales, 
from small hospitality interiors to corporate office buildings to whole 
community plans. A prolific author, Lance has authored hundreds 
of articles on design innovation, and his latest book, The Shape of 
Green: Aesthetics, Ecology, and Design (2012), has been Amazon’s 
#1 bestseller in sustainable design and was a finalist for Book of the 
Year in the 2014 National Urban Design Awards. 

Lance has been featured in Metropolis magazine’s “Next Generation” 
program, Architectural Record’s “Emerging Architect” series, is a 
Fellow of the Michael Kalil Endowment for Smart Design, and a 
Resident of the Rockefeller Foundation’s Bellagio Center. Eco-pioneer 
John Elkington calls Lance “an inspirational guide to a future we 
can’t wait to embrace.” Builder Magazine has said Lance “is on a 
crusade to revolutionize what it means to be sustainable.”

*Designates work completed prior to joining Perkins Eastman

EDUCATION
Master of Architecture, 
Yale University

Bachelor of Arts in 
Architecture and Art History, 
Columbia University

MEMBERSHIPS
Registered architect, District of 
Columbia, State of New York. 

Chair, USGBC LEED 
Advisory Committee

AIA Committee on the 
Environment Advisory Group

AIA Energy Leadership Group 

SELECT PUBLICATIONS
The Shape of Green: Aesthetics, 
Ecology, and Design. Island 
Press, 2012

Huffington Post, column, 
2013-present

Architect magazine, column, 
2007-2010. 
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LARGE SCALE DESIGN

DUNBAR SENIOR HIGH SCHOOL 
Washington, DC
A 280,000 sf high school replacement. The design honors the 
school’s distinguished history and notable alumni, respects and 
enhances the neighborhood, and creates a sustainable 21st Century 
learning environment that, like the school’s original 1917 building, 
will become the pride of all of the families of the District 

MARTIN LUTHER KING JR. SCHOOL
Cambridge, Massachusetts
Architectural and interior design services for a new 155,000 gsf 
school. The project is being designed to support the district’s new 
Innovation Agenda and will support Pre-K-5 lower school and a 
new 6-8 upper school. The building is projected to achieve Net 
Zero Energy.

YORKTOWN HIGH SCHOOL
Arlington, Virginia
Phased replacement of a 350,000 sf school on tight 11.5 acre site. 
The school is organized around a central courtyard creating a heart 
for the school and ensuring natural light throughout. LEED Gold

ROOSEVELT HIGH SCHOOL
Washington, DC
The renewed campus is centered around an enclosed, central 
atrium that will serve as the “heart” of the modernized school. The 
design demolishes 30,000 sf of the 1977 addition, which degraded 
the learning spaces. A new 3,200 sf pavilion provides a dedicated 
entrance for the STAY (adult education program) and the community.

WATKINS ELEMENTARY SCHOOL
Washington, District of Columbia 
Fast-track phase I modernizations of an existing K-8 school, currently 
housed in three buildings. The first phase of the modernization will 
focus on the classroom spaces as well as hallways, restrooms, and 
the lobby and entrances of the school. Project tracking LEED Gold

William Griffi n AIA, LEED AP
PROJECT ARCHITECT

William has over 30 years of experience in design and 
construction. He has worked on a variety of facility 
types, including schools, corporate offices, data centers, 

government buildings, and hospitals. William has served as a project 
architect on a number of high-profile projects, including the new 
2.3M sf Washington, DC Convention Center. His K-12 projects include 
Yorktown High School, Arlington, VA; Dunbar High School, Stoddert 
Elementary School, School Without Walls Senior High in the District 
of Columbia. He is skilled in all aspects of design and management, 
from concept design to construction administration.

EDUCATION
Georgia Institute of Technology, 
Master of Architecture

Architectural Studies, L’Ecole de 
Beaux Arts, Paris

Georgia Institute of Technology, 
Bachelor of Architecture

Emory University, Liberal Arts

MEMBERSHIPS
William is a Registered Architect, 
licensed in Georgia. He is also a 
LEED® Accredited Professional. 
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The armory of the historic Dunbar 
provides the inspiration for the 
principle organizing element of the 
school’s interior, a new atrium-
like armory that has become the 
“heart of the school” connecting the 
academic wing, sports fields, gym, 
pool, auditorium, and cafeteria seating 
areas. The academic wing provides 
state-of-the-art flexible learning 
environments that accommodate four 
distinct academies, breaking down 
the scale of the 1,100 student school. 
The faculty offices integrated into 
each level ensure positive interaction 
between faculty and students 
throughout the school. The overall 
design seeks to embody the education 
of the whole person. 

Our design for the new Dunbar High 
School is inspired by the cherished 
1917 building that served the school 
before its demolition in the 1970’s, 
while also looking forward to the 
future by providing 21st century 
learning environments. The new 
280,000 gsf building’s entry plaza has 
a southern orientation approached 
from New York Avenue and can 
be seen from across the Dunbar 
Recreation Center. 

With 91 points under the 2009 
LEED for Schools system, Dunbar 
is the highest rated LEED Certifi ed 
New School in the world.

Students, visitors, and staff are 
welcomed into a south-facing 
entry plaza designed to signify 
the seriousness of purpose of the 
institution. The adjacent academic 
wing is characterized by bay windows 
and towers, reminiscent of the historic 
Dunbar school building.

DUNBAR SENIOR HIGH SCHOOLLOCATION
Washington DC

SIZE
280,000 SF

SERVICES
Master Planning, 

Architecture, 

Interior Design
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Built on a tight 11.5-acre site, the 
350,000 sf school is organized around 
a central courtyard that creates a 
heart for the school and ensures 
natural light and views throughout 
the building. The energy performance 
alone of the design is projected to 
save the county over $140,000 dollars 
per year over the base line model. 
Certified LEED Gold.

Yorktown High School is a 1,600 
student, comprehensive high school 
that has been repeatedly recognized 
for academic excellence. The 
school’s success is a result of its 
focus on intellectual development, 
and its commitment to the social 
and emotional development of its 
students. This emphasis on the 
education of the whole person 
distinguishes not only the interaction 
of the teachers and students but also 
informs the design of the Yorktown 
High School campus.

Yorktown’s carefully designed 
phasing plan allowed the entire 
school to remain in operation 
while a replacement building was 
constructed around the existing

YORKTOWN HIGH SCHOOLLOCATION
Arlington, Virginia

SIZE
365,000 SF

SERVICES
Architecture, 

Interior Design
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Line Park on 10th Avenue, providing 
large expanses of uninterrupted space 
perfectly suited to Avenues’ approach 
in which space is imagined as a 
canvas for the support of individual 
and group learning. 

At 10 stories, the building’s verticality 
allows for four distinct schools in the 
one building of 1,600 students from 
Pre-K through 12. Divided into two-
story units, each school maintains 
its own identity while connecting at 
discrete locations, underscoring the 
focus on connectivity and the fluid 
exchange of ideas. With high ceilings 
and an abundance of natural light, the 
school emphasizes its urban location 
through constant visual connection to 
the outdoors.

Avenues: The World School introduces 
an educational model for students of 
the 21st century in this increasingly 
global world with curriculum shared 
across the school’s 20 worldwide 
locations. For its inaugural campus, 
the client looked to Perkins Eastman 
to create an environment that 
supports the curriculum, providing 
a high-performance stage for 21st 
century learning. 

Perkins Eastman’s design 
solution notably incorporates 
best practices from fi elds that 
support the successful educational 
environment—technology, 
ergonomics, and environmental 
design—to seamlessly support the 
school’s students and faculty. 

Perkins Eastman transformed a 
landmark Cass Gilbert warehouse into 
a school for the future. The 205,000 
sf building sits directly on the High 

AVENUES: THE WORLD SCHOOLLOCATION
New York, New York

SIZE
205,000 SF

SERVICES
Architecture
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Following the completion of the master 
plan, Perkins Eastman was retained 
for programming and design services 
for the implementation of the first 
phase. This comprises the creation 
of new community and learning 
spaces that promote interaction 
and collaboration, as well as a new 
middle school and high school visual 
arts center.

American Embassy School (AES) is the 
leading American-based international 
school in New Delhi, serving 1,450 
pre-K through 12th grade students. In 
an effort to maximize space and best 
address increased enrollment without 
compromising the quality of education 
delivered, Perkins Eastman was 
retained for programming and master 
planning services.

Through application of best practice 
principles for space standards 
and a benchmarking analysis 
that compared AES with several 
peer international schools, it was 
determined that the school should 
not add any more students in its 
current location. To address more 
long-term considerations in concert 
with the school’s fund availability, 
a phased implementation plan was 
developed by the firm that addressed 
the most critical issues upfront 
through renovations while planning for 
major capital investment projects in 
upcoming years. 

AMERICAN EMBASSY SCHOOLLOCATION
New Dehli, India

SIZE
79,000 SF

SERVICES
Planning, Architecture
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Sited within the George Washington 
Houses complex in East Harlem, the 
new building seeks to reenergize 
the streetscape. By orienting light-
filled, open spaces toward the street, 
reviving the local park, and opening 
up many of the facilities for use by 
the community, the new building is an 
amenity for both the students and the 
community of East Harlem.

Perkins Eastman was commissioned 
to design a new 143,000 sf mixed-
use development consisting of a 
83,000 sf multi-family affordable 
housing complex and a 63,000 sf 
home for the DREAM charter school 
and Harlem RBI Offices, the DREAM 
school’s institutional partner. Harlem 
RBI is a well-established community 
organization in East Harlem that 
provides year-round sports, education, 
and enrichment activities. 

The housing complex serves the 
neighborhood of East Harlem and 
is a mix of studios, one-, two- and 
three-bedroom units. The building is 
part of the Department of Housing 
Preservation and Development and 
Housing Development Corporation’s 
$8.4 billion New Housing Marketplace 
Plan to create and preserve more than 
165,000 homes and apartments. 
The residential building has been 
designed to achive Enterprise Green 
Communities certification.

HARLEM RBI DREAM CHARTER 
SCHOOL AND HOUSING

LOCATION
New York, New York

SIZE
143,000 SF

SERVICES
Architecture
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Designed to meet a LEED-ND Gold 
standard, the plan also calls for over 
six acres of parks, an acre and a half 
of preserved underground filter beds, 
or “cells” where the water was in the 
past filtered before being directed 
into the adjacent McMillan Reservoir, 
and a total of over two million square 
feet of development. Through a robust 
public process came a design that 
was truly a coordinated collaboration 
between architects, clients, 
consultants, and the community.

The McMillan site was a large-scale 
water filtration facility built at the turn 
of the 20th century. The remnant 
buildings on the site are evocative of a 
time when works of civic infrastructure 
were treated with great care and 
consideration, particularly the 
underground filtration beds, the large 
concrete sand storage bins and their 
associated regulator houses. These 
remaining buildings are the central 
images around which the design 
team developed this master plan, 
which seeks to preserve the past and 
plan for the immediate future of the 
growing capital.

The plan provides for a wide range 
of uses intended to make this a 
new, vibrant and healthy community 
in the heart of the nation’s capitol. 
The mixed-use includes medical 
office buildings, multi-family housing, 
row houses, neighbourhood retail, 
a grocery store, and a series of 
parks and open spaces. All parking 
planned is either underground or 
structured parking hidden from view 
by retail frontages.

MCMILLANLOCATION
Washington, DC

SIZE
25 acres

SERVICES
Master Planning, 

Architecture
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To create a lively urban destination, 
the design emphasizes placemaking. 
A variety of outdoor spaces celebrate 
the District’s character, creating 
attractive places that provide an 
enjoyable and enriching experience. 
The design of the site’s structures 
focuses on the pedestrian’s 
perspective, creating a family of 
buildings along the Wharf, each 
with its own identity, resulting in a 
captivating street-level environment. 

The Southwest Waterfront historically 
functioned as an active commercial 
port, but in recent decades, has 
become dormant and increasingly 
isolated. The Wharf, a $2 billion 
waterfront development, seeks to 
restore the connection between the 
city and its waterfront by integrating 
land and water functions, creating 
an enduring place that will become a 
highly sought-after destination for both 
residents and tourists.

A water plan guides the site’s 
development, ensuring that water 
uses are its focal point. Maritime 
activity connects to the land through a 
series of programmable piers to host 
events and recreational use, serving 
as an extension of the city’s grid to 
the water. These active piers connect 
to a central promenade at the core, 
drawing pedestrians past the shoreline 
and uniting land and maritime uses in 
a lively, 24-hour setting.

THE WHARFLOCATION
Washington, DC

SIZE
27 acres land, 

25 acres water

SERVICES
Master Planning, 

Architecture
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Targeting Net Zero Energy and 
expected to achieve LEED-Platinum 
status, the school is projected to have 
an Energy Use Intensity 60% less than 
typical educational buildings in New 
England and will save energy through 
proper orientation, pervasive natural 
light, and high-performance roof and 
wall assemblies. The school also will 
offset energy demands by producing 
energy through photovoltaic panels 
mounted on the roof and south-
facing facades.

The Dr. Martin Luther King, Jr. School 
in Cambridge, Massachusetts, 
a 172,000 sf facility to support 
740 students, provided a unique 
opportunity for Perkins Eastman to 
demonstrate thought leadership in 
education design. Perkins Eastman 
led the City of Cambridge and a highly 
qualified consultant team through an 
extensive process to explore the City’s 
new educational agenda of integrated 
learning that combines preschool, 
lower (pre-K-5), and middle (6-8) 
schools on one campus. 

The building is designed so that areas 
such as the preschool, cafeteria, 
gymnasiums, and auditorium can be 
accessed for after-hours use, while 
remaining secure and separate from 
the lower and upper school academic 
functions. Each school is organized 
into “neighborhoods” to provide team 
teaching opportunities. The design 
retains part of the existing foundation 
to provide over 60 spaces of 
economical underground parking that 
allows for additional on-grade outdoor 
play areas. 

MARTIN LUTHER KING JR. SCHOOLLOCATION
Cambridge, 

Massachusetts

SIZE
27 acres land, 

25 acres water

SERVICES
Architecture
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Tapping our global experience in 
designing innovative new educational 
environments, DC’s Office of the State 
Superintendent for Education and the 
Charter School Incubator Initiative, 
hired us to develop two studies on 
designing for Blended Learning and 
Science, Technology, Engineering, and 
Mathematics (STEM). 

These two studies explored 
national and international trends 
and precedents, developed design 
principles and guidelines and a case 
study for the implementation of 
innovative new learning environments.

BLENDED LEARNING AND 
STEM DESIGN GUIDELINES

SERVICES
Visioning and 

Programming
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Based in Horsham, PA, Toll Brothers, Inc., a Delaware corporation, is a full 
service residential real estate development company with communities in 
50 markets and 19 states, as well as Washington, DC. For over 48 years, 
including more than 29 years as a public company (NYSE: TOL), Toll Brothers, 
has acquired, developed, marketed, and operated a wide variety of residential 
and commercial real estate projects, and earned its reputation as “America’s 
Luxury Home Builder.” Toll Brothers has developed over 100,000 lots across 
the United States and is currently selling homes in approximately 269 
communities nationwide.

Toll Brothers has one of the industry’s strongest balance sheets. On April 
30, 2015, the Company had $542.2 million in cash and marketable 
securities, total assets of $8.6 billion, and shareholders’ equity of $4.0 
billion. Toll Brothers’ net-debt-to-capital ratio was 40.8%, and it currently 
has approximately $700 million available under its $1.035 billion, 15-
bank credit facility, which matures in August 2018. 

Toll Brothers was recently named as The Most Admired Home Building 
Company in Fortune magazine’s survey of the World’s Most Admired Companies 
for 2015. Toll Brothers was also named 2015 America’s Most Trusted 
BuilderTM by Lifestory Research, an award which was based on a study of 
43,200 new home shoppers in the nation’s top 27 housing markets. Toll 
Brothers was named 2014 Builder of the Year by Builder magazine, and is 
honored to have been awarded Builder of the Year in 2012 by Professional 
Builder magazine, making it the first two-time recipient. In addition, Toll 
Brothers has been chosen as the First Place Winner for Innovative Product 
Design in the Big Builder Apex Awards—where the Company was also 
recognized for its leadership, management, and operational excellence. Its 
award-winning website is TollBrothers.com.

Raised, through 
capital markets 
and project-level 
financing, more 
than $4 billion 
over the last 
five years.

‘Most Admired 
Home Building 
Company’ 
Fortune Magazine
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Toll Brothers began building homes in the Mid-Atlantic and Northeast, where 
there are few land developers. Out of necessity, Toll Brothers learned to 
approve and develop its own lots. Toll Brothers has put this skill set to work 
nationwide. Land approval and development continues to be a core competitive 
advantage that distinguishes Toll Brothers from its home building competitors. 

FINANCIAL RESOURCES AND RELATIONSHIPS 
Toll Brothers plans on financing the development with resources already in 
place. Toll Brothers maintains banking relationships with over 100 banks and 
other financial institutions. In addition to its more than $542.2 million in cash 
and marketable securities and $4.0 billion in equity at the close of our second 
quarter of fiscal year 2015, the Company and its commercial property affiliates 
have secured over $4.3 billion in financing over the past five years for land 
acquisition and development; home and apartment construction; and office, 
retail, and industrial development. 

BANKING
Toll Brothers was the first home builder since the financial crisis of 2008 to 
finalize an unsecured credit facility. The Company has a $1.035 billion revolving 
credit facility involving 15 banks from the United States, Canada, Europe, and 
Asia. The facility extends through August 2018. At fiscal second-quarter end 
on April 30, 2015, the Company still had approximately $700 million available 
under this $1.035 billion credit facility. The following banks are members of the 
revolving credit facility: 

  Citi

  Capital One
  Fifth Third Bank
  Deutsche Bank
  US Bank
  Regions Bank

  PNC
  Wells Fargo
  Sumitomo Mitsui
  Royal Bank of Scotland
  Bank of America

  Texas Capital Bank
  SunTrust
  Comerica
  TD Bank

On February 4, 2014, the Company completed the acquisition of Shapell 
Homes for $1.6 billion. Toll Brothers financed the acquisition with a new $485 
million 5-year senior unsecured floating rate bank term loan closed on February 
3, 2014, as well as $600 million of 5-year and 10-year senior unsecured debt 
issued on November 12, 2013, and $230 million of common stock issued on 
November 7, 2013. The balance of the funds consisted of a $370 million draw 
from its existing $1.035 billion 5-year bank revolving credit facility. In addition, 
the Company closed on a $500 million 364-day unsecured bank revolving 
credit facility on February 4, 2014, to provide the Company with additional 
liquidity in the event of unforeseen opportunities; this facility has since 
been cancelled.
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Union Place, Washington, DC
A 14-story, 525-unit rental apartment complex to be developed 
in the vibrant H-Street Corridor of Washington, DC. The luxury 
apartments will feature high-end amenities and a 240-space, 
below-grade parking garage. Apartments will feature floor-to-ceiling 
windows, plank floors, Whirpool® stainless-steel appliances, granite 
countertops, and recessed lighting. Amenities will include a 24-hour 
concierge, residents lounge, pet spa, rooftop pool, daycare facility, 
café, fitness center, and club room. 
 Development slated to began late 2015
 Leasing to commence late 2017
 Stabilization anticipated mid 2019
 Total Project Cost (est.): $177 million

Terrapin Row at the University of Maryland
The site is the best in the market, within a 10-minute walk of the 
campus’s central McKeldin Mall. The luxury community will feature 
best-in-class amenities including a fitness center, yoga room, outdoor 
pool, volleyball court, and study rooms. The site is being developed in 
a 75/25 joint venture. Construction began in November 2014. The JV 
is financing the project with a $105M loan; $34M ARES Equity, and 
$11M Toll Equity.

Development Scope: 626,340 sf; 418-Luxury Student Housing Units 
with 1,493 beds; 11,900 sf retail; 478 parking spaces
 Total Project Cost: $148.4M
 Total Hard Costs: $81M; Hard Cost (per unit): $193,905
 Total Soft Costs: $9.6M

Pierhouse at Brooklyn Bridge Park
A JV between Toll Brothers and Starwood Capital Group was selected 
to develop mixed-use site at Pier 1. Ground breaking occurred 
in May 2013. The site will operate under a 97-year ground lease 
with New York City. The 590,000 gross square foot development 
complex will include a 192-key hotel and 106-condominium units. 
The Condominium opened for sale in February 2014, settlements 
anticipated to commence in early 2016. The plan includes a 
signature farm-to-table restaurant and lounge, 20,000 sf of banquet 
and meeting space, a world-class spa and health club, artisanal café, 
juice bar and 300 parking spaces. The site will offer unparalleled 
views of downtown Manhattan, the Statue of Liberty, New York 
Harbor and the Brooklyn Bridge. 

Financing: The Joint Venture is financing the project with a non-
recourse construction loan for 50% of project costs. Loan: $160M; 
Starwood Equity: $80M; Toll Equity: $80M
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French Creek Apartments, Phoenixville, Pennsylvania
350 Luxury Apartments throughout six, 4-story, elevator-served 
buildings. Offers convenient access to Phoenixville’s vibrant 
downtown business, entertainment, and shopping district. Amenities 
will include a well-appointed clubhouse with open-concept office 
setups, a Wi-Fi café, indoor/outdoor fireplace, state-of-the-art fitness 
center, pet park, walking trail, and in-building parking.
 Development Start: Early 2015
 Commence Leasing: February 2016
 Stabilization: July 2018
 Total Project Cost (est.): $66 million

The Mews at Princeton Junction, Princeton, New Jersey
635 garden-style apartments (including approximately 175 low- and 
moderate-income units) on approximately 20 acres. Located within 
walking distance of the Princeton Junction train station, which offers 
commuter service via Amtrak and regional commuter train to New 
York and Philadelphia. 

Apartments began leasing in 2005 and demand was so strong 
for this community that a waiting list and lottery system were 
established. Residences include spacious one-, two-, and three- 
bedroom units with impressive features, including nine-foot ceilings 
and large master bedrooms. Residents have complete access to 
a wide array of first-class recreational amenities, which include a 
luxurious 9,000 square foot clubhouse, a state-of-the-art fitness 
center with resort-style pool and spa, tot lot, tennis and indoor 
basketball courts, and walking trails. Built at an all-in cost of $70.4 
million in 2006, it was refinanced with a $105 million loan in 2014 
based on an appraised value of approximately $151 million

The Morgan at Provost Square, Jersey City, New Jersey
The first phase of Provost Square will offer 417 Luxury Apartment 
units with high-end amenities. Phase I is being developed in a 50/50 
joint venture, with both partners as co-managers in the joint venture, 
it will offer studio, one-, two-, and three-bedroom residences. The 
total development will ultimately consist of three buildings and a total 
of 925 units. Construction began in May 2013.

Total Project Cost: $180 million; The JV is financing the project with a 
$120 million loan
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DOUGLAS C. YEARLEY, JR.
CEO and Director
Doug Yearley joined Toll Brothers in 1990, he initially specialized in land 
acquisitions from financial institutions and the Resolution Trust Corporation. 
He has been an officer since 1994, managed homebuilding operations in nine 
markets throughout the country, oversaw the creation of the Toll Brothers City 
Living brand, managed the Company’s marketing department and ancillary 
businesses. In 2009, he was promoted to Executive Vice President where 
he continued to manage markets throughout the country, as well as took on 
corporate responsibilities in preparation for his transition to CEO in 2010. As 
CEO, he has expanded Toll through new land acquisition and the purchase of 
CamWest, a premier builder in the Seattle market. 

Doug received a B.S. from Cornell University in Applied Economics & Business 
Management and a J.D. from Rutgers Law School.

ALEX ROSS
Director of Commercial Development, Virginia Division
Alex’s primary focus is the development of income-producing real estate being 
developed by Toll Brothers throughout Virginia, Maryland, and Washington, DC. 
Alex also focuses on sourcing new development opportunities. Alex has been 
working in commercial real estate in the Washington DC area since 1985. Prior 
to joining Toll Brothers, he established the Mid-Atlantic office for the Closter, 
New Jersey-based owner/developer of retail real estate, Lerner Heidenberg 
Properties, where he was responsible for sourcing the acquisition of new retail 
developments. 

He holds a Masters in Business Administration in Finance from The Wharton 
School, University of Pennsylvania, and a Bachelor of Arts in History from 
Yale University.

RICHARD T. HARTMAN
President and COO
Rick Hartman began his career with Toll Brothers in 1980, one year after 
receiving his Bachelor of Science degree in Construction Management from 
Spring Garden College. Rick has managed homebuilding operations across 
multiple markets in Toll’s Western, Northeast and Mid-Atlantic regions with 
peak revenues of over $1 billion. Rick was instrumental in launching Toll 
Brothers’ Active Adult product line and leading Toll’s entry into the New York 
City market with the introduction of the Toll City Living brand there. Rick was 
also responsible for the start-up of Westminster Security, the home-alarm 
monitoring business.
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MARTIN P. CONNOR
Chief Financial Officer
While at Toll Marty has helped orchestrate more than $5 billion in capital markets activity 
and the entry into the Seattle market. He led the financial team on the acquisition of 
Shapell Homes, the largest in the Company’s history. Prior to joining Toll, Marty spent 
more than 20 years at Ernst & Young serving large public Real Estate and Insurance 
clients as an Audit and Advisory Business Services Partner. While at Ernst & Young, Marty 
was responsible for the Real Estate Practice in the Philadelphia marketplace and served 
as the audit partner on Toll Brothers for seven years. Marty is a two-time recipient of the 
Homebuilder CFO of the Year award from Institutional Investor Magazine, and frequent 
industry speaker. He is a graduate of the University of Notre Dame, and a Certified 
Public Accountant.

FREDERICK N. COOPER
Senior Vice President, Finance, International Development, and Investor Relations
Fred oversees Toll Brothers’ Wall Street, banking and rating agency relationships, and its 
investor relations and financial marketing activities in the U.S., Europe, Middle East, and 
Asia. He leads efforts to identify opportunities for institutional partnering relationships 
and has been the financial point for Toll’s entry into the urban high-rise condo, apartment, 
retail, and office sectors, raising over $1 billion to fuel that effort. Fred joined Toll in 
1993 and has been involved in raising over $7 billion to support the firm’s growth. Fred 
holds an A.B. from Brown University and a Master of Public Policy focused on finance and 
economic development from Harvard University’s Kennedy School of Government.

THOMAS MULVEY
President, City Living
At Toll, Tom has overseen development, construction, sales, and marketing of over 
4,200 units completed or currently under construction with another 1,300 in the 
pipeline representing over $2 billion in revenue. Tom has over 32 years of experience 
as a contractor, developer, and/or consultant to a wide range of construction projects. 
Included in his resume are 23 high- and mid-rise multifamily projects, including four 
adaptive reuse projects and two brownfield sites. He has also worked on three hotels, 
five institutional projects (hospitals, skilled nursing facility, school, and library), four 
flagship retail stores, and over one million sf of commercial space. Bachelor of Science, 
Mechanical Engineering at Farleigh Dickinson University, Graduate work, Pace University 
in Manhattan.

CHARLES ELLIOTT
Managing Director, Toll Brothers Apartment Living
Charles Elliott’s responsibilities include all aspects of acquisition, disposition, 
development, leasing, and management for apartment projects. His responsibilities and 
expertise include deal structuring and negotiations, operations of sales/leasing/property 
management, construction management, debt and equity financing, and obtaining 
entitlements and approvals. Charles holds a Bachelor of Architecture from Carnegie 
Mellon University and an MBA in Real Estate and Finance from The Wharton School at 
the University of Pennsylvania. 
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For 180 years, McGuireWoods has provided the highest quality legal service 
and sound strategic guidance. Clients include public and private companies, 
private individuals, and government and nonprofit organizations around 
the world.

Global Reach | McGuireWoods has more than 1,000 lawyers in 21 offices, 
and our lawyers and staff speak 44 languages. We cross borders, practices 
and industries in the U.S., UK, Belgium and around the world, collaborating with 
colleagues and managing resources in 128 countries. 

Experience, Business Focus and Value | Our continuous growth testifies to 
our lawyers’ experience across business and industry, as well as our ability 
to deliver an excellent legal product — efficiently and at a fair price. Some of 
our clients have been with us for nearly 50 years, which speaks to the level of 
service we provide and the mutual loyalty we engender. 

Client Service | In 2014, the firm ranked for the eighth time among BTI’s 
“Client Service 30” list of law firms serving Fortune 1000 companies. In the 
report McGuireWoods is named among “Leaders of the Best” for the firm’s 
breadth of services, providing value for the dollar, and handling client problems. 
McGuireWoods is also among a select group of law firms in the country to be 
named to BTI’s Client Service Standouts list.

Pro Bono and Community Involvement | Every year lawyers across the firm 
provide pro bono work, including matters related to the death penalty; child 
support; veterans; asylum and immigration; housing law; domestic violence; 
wills and powers of attorney; court-appointed criminal defense; and varied 
counseling, corporate, and industry work for nonprofit groups. As part of the 
firm’s commitment to community service, we also provide legal services, 
volunteers, and support to local community groups everywhere we do business.

Value in Management, Technology and Discovery | In addition to offering 
extensive legal capability and unique experience, the firm also invests 
significantly in technology and process innovation. This investment optimizes 
project management and program delivery. Our document collection and 
discovery processes are among the most sophisticated and efficient available 
today. Clients not only receive senior-level, hands-on discovery advice, but also 
the unique services of in-house professionals experienced in running advanced 
trial presentation software in front of a jury.

Value Through Alternative Fee Arrangement | McGuireWoods was an early 
adopter and is a strong proponent of offering a wide range of value billing 
arrangements and fee structures. More than 51 percent of major clients 
are billed under one or more AFA, and more than 30 percent of all new firm 
matters are opened on an alternative fee basis.

Tier 1 Ranking 
of Best Law 
Firms 2015 
U.S. News 
Best Lawyers

Over a decade 
named as
‘Client Service 
A-Team’
BTI Consulting

Brand Elite 18
2014 BTI Consulting

‘Litigation 
Powerhouse’ 
2013 edition of BTI 
Litigation Outlook

Top 20 
Law Firms
2014 Law360
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LAND USE
From McGuireWoods offices across the country, we advise clients on the 
zoning, development and environmental aspects of a potential site, and assist 
clients with real estate acquisition, leasing and/or financing for development 
projects. We can provide such geographically and professionally wide-ranging 
assistance to our clients because our formidable land use team includes 25 
attorneys and five professional urban planners with advanced degrees and 
significant experience in planning, zoning and development.

We have an active land use litigation practice, representing clients who 
challenge local land use decisions as well as local governments in the defense 
of their land use decisions. In addition, we represent clients in coordination 
with our government relations team to draft, review and promote or deter 
proposed state or local legislation that affects our clients.
We frequently handle zoning and development matters for commercial and 
retail developments such as regional shopping malls. In addition, we have 
obtained zoning and development approvals for new communities, office and 
industrial parks, hotels, multi-family and group housing and planned residential 
and commercial mixed-use developments.

McGuireWoods has also been active in representing business clients and local 
governments regarding economic development initiatives and urban infill and 
redevelopment projects. We support this traditional land use practice with a 
strong litigation team with extensive experience in land use litigation.
Among our recent projects, we have served as legal counsel to a large number 
of regional malls and shopping centers addressing matters of zoning, site 
plan approval, parking, leasing and subleasing, and general build out of store 
facilities. In addition, we have provided legal counsel for various restaurants, 
banking, and retail uses involving auxiliary zoning approvals, site conversions, 
expansions and relocations of existing or planned stores and operations.
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REAL ESTATE
McGuireWoods’ diverse real estate practice demonstrates our skills in a wide 
range of traditional and nontraditional real estate transactions. The scope of 
our transactional representation spans all aspects of real estate acquisition, 
development, financing and disposition, including acquisition, sale, leasing 
and financing transactions, as well as project finance, construction, public-
private partnerships, negotiation of local and state incentives and privatization 
transactions. Our transactional practice is complemented by our land use 
expertise, as well as the capabilities of our Environmental Solutions Group and 
the ability of McGuireWoods Consulting to negotiate financial incentives with 
federal, state and local governments.

 Leasing | Our work ranges from administering the documentation of
ongoing leasing programs for property management or property-owning
clients to negotiating specialty leases for corporate mergers, acquisitions
or dispositions.

 Tenant Work | Work includes drafting and negotiating build-to-suit leases,
space leases, ground leases and subleases.

 Landlord Work | We represent clients who own and manage properties
for lease. We have streamlined leasing procedures for landlords who
require adherence to their forms for a particular project or type of lease.
This standardization relieves our clients from much of the burden of lease
negotiation and administration.

 Specialty Leasing Work | We often join multi-disciplinary teams of lawyers
representing clients in corporate acquisitions, dispositions or mergers.
We also handle transactions driven by tax or financing objectives, such as
lease-option arrangements devised to accommodate deferred purchase
price payments.

 Leasing Litigation | Attorneys in our Commercial Litigation Department
have significant experience in litigating in state and federal courts all types
of leasing disputes, ranging from common area maintenance claims, lease
audits, enforcement actions and evictions to construction-related build-out
disputes.

 Site Acquisition; Surplus Property Disposition | We have represented
various Fortune 500 companies in their nationwide acquisition and
development of sites. We negotiate the various purchase contracts and
related easements, declarations and ancillary legal documents and assist
with due diligence. Our representation includes negotiation of prototypical
or form agreements for clients that require consistency across their
portfolios.
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 Real Property Acquisition and Disposition in M&A Transactions | We are 
active members of teams representing clients in mergers, acquisitions, 
divestitures and other strategic transactions involving real property assets. 
The transactions in which we have participated include developed and 
undeveloped property across the country and internationally, from office 
buildings to manufacturing plants, warehouses, power generation facilities 
and millions of acres of timberland. 

 Land Use and Zoning | Among our recent projects, we have provided 
legal counsel for various banking and retail uses involving auxiliary zoning 
approvals, site conversions, expansions and relocations of existing or 
planned operations. We support this traditional land use practice with a 
strong litigation team with extensive experience in land use litigation.

 Construction | Our construction lawyers have drafted and reviewed all 
forms of construction-related contracts, including design-build, construction 
management (agency and at risk), program management and project 
management. Our “in the trenches” experience helps us assist clients with 
finding practical business solutions to their daily challenges. 

 Construction Litigation | We have extensive experience prosecuting and 
defending all types of disputes at the local, state and federal levels and in 
arbitration and mediation. 

 Green and Responsible Development/Smart Buildings | We have been 
involved in many aspects of sustainable and energy efficient development 
and have accumulated extensive experience throughout the United States 
and overseas in developing and implementing environmental solutions, 
including dealing with issues regarding the use of gray water, recycling and 
energy efficiency as well as solar access and wildlife protection.

 Public-Private Partnerships | For many years, McGuireWoods has assisted 
with developments involving public-private partnerships between public 
entities or governmental agencies and private parties. Many of the projects 
have involved the development and financing of corporate real estate 
facilities for private users. 

 Tenant-in-Common Transactions | We have been selected to provide 
national representation for several leading TIC sponsors. We have rendered 
the opinions typically required by lenders in these transactions (including 
reasoned opinions relating to waiver of partition rights and other TIC-
specific issues of state law) from several of our offices. 

 HUD Housing Programs | Our experience includes Sections 221(d)(3) and 
236 interest subsidy programs for new construction of income restricted 
projects; Titles IV and VII and X programs for new communities and land 
development; full insurance and coinsurance under Sections 221(d)(4) and 
223(f) for new construction and refinancing of multifamily projects; Section 
11(b) refundings; and Section 202 HUD financial assistance program for 
elderly housing.
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(MWC) is a wholly owned subsidiary of the McGuireWoods law firm, founded 
in 1998 it provides government relations, public relations and infrastructure 
and economic development services to clients throughout the United States. 
Over the past sixteen years, MWC has grown to become the largest and most 
diverse public affairs firm in the country.

MWC is widely recognized for its expertise in working with clients to develop 
successful public-private partnerships. Virginia is widely regarded by many 
states as a leader in developing the statutory and operational framework now 
being used across the country for public private partnerships. The firm has 
earned national and even international credentials for its leading role that the 
MWC team played in the drafting of the Virginia legislation, the development 
of the operating guidelines, the successful representation of clients pursuing 
these projects, and in advising public entities on the use of these partnerships. 

Virginia’s public private partnership statute is emerging as the national model 
for use by states looking to meet their pressing infrastructure needs. For 
example, the both the Georgia and Pennsylvania transportation partnership 
statutes are nearly identical to the Virginia law. Utah has adopted the PPEA 
statute for development of information technology projects. Ohio, North 
Carolina, Florida, and Colorado are actively pursuing or have also passed 
similar PPP statutes.

Below is an abbreviated list of projects where McGuireWoods Consulting has 
successfully represented clients for public private partnership projects:

Centex Construction (now Balfour Beatty): PPEA for new medium security 
prisons in VA. MWC provided government relations assistance to secure bond 
funding for three new medium security prisons that will be built through the 
PPEA and successfully amended legislation to ensure that the PPEA is used for 
future facility construction by the Department of Corrections. These projects 
cost nearly $250 million. 

Donley’s Inc.: PPEA parking garage in downtown Fredericksburg, VA. MWC 
provided advice to Donley’s and government relations assistance related to 
the company’s successful proposal to construct a $6.5 million parking deck in 
the city’s historic downtown. The McGuireWoods law firm also served as legal 
counsel to Donley’s for the execution of the comprehensive agreement. 

Balfour Beatty Construction/Concord Eastridge: Mason Inn and Conference 
Center for George Mason University. MWC provided assistance in proposal 
development and government relations support related to identifying the 
project and securing state and Board of Visitors approval. Valued at over $51M, 
the project recently earned LEED Gold certification.
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Balfour Beatty Construction: MWC provided assistance related to the 
replacement of Western State Hospital for the Virginia Department of 
Mental Health, Mental Retardation and Substance Abuse Services. 
This $125 million project is located in Staunton, Virginia, and was 
opened in the last year.

Iskalo Development/Wendel Energy: Development of a new bus 
maintenance facility in Fairfax County, Virginia for the Washington 
Metropolitan Area Transit Authority (DC Metro). MW LLP secured land 
use entitlements for the project.

Hess Construction/Haskell Development: MWC provided assistance 
in proposal development and government relations support related 
to the construction of the Stafford Learning Village that included 
the Margaret Brent Elementary and Mountain View High School’s 
$55M development.

Virginia Tech/Carilion School of Medicine: MWC successfully 
represented the team to secure $59 million of bond financing 
for the project and secure project approvals from the Virginia 
General Assembly.

McGuireWoods Consulting has also served as an advisor to a 
number of local governments in their consideration of public private 
partnership projects. 

These include:
  Prince William Service Authority
  Montgomery County (Virginia) Pubic Schools
  Loudoun Water
  Alexandria Service Authority
  Prince George County Industrial Development Authority

Finally, related to the firm’s experience with specific public private 
partnership statutes, MWC has been involved with the development 
and expansion of related tools including design-build, outsourced 
interstate maintenance, and community development authorities.
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Gregory A. Riegle
PARTNER

Greg is managing partner of the McGuireWood’s Tysons 
Corner office and practices commercial real estate law with a 
concentration in land use, zoning and redevelopment matters. He 
began his real estate career as a professional urban planner. Prior 
to joining McGuireWoods, he worked extensively in the public and 
private sectors. Collectively he has more than 25 years experience 
in the real estate development industry. 

He has substantial experience representing major land developers, 
owners, companies, institutions, lenders and landlords. He 
works closely with clients to conduct feasibility analysis, analyze 
applicable development requirements, prepare necessary 
development-related applications, and present such proposals in 
meetings and public hearings before decision-making boards and 
commissions. He has extensive contacts with local government 
officials, as well as influential community and civic groups, and is 
able to anticipate, identify and creatively address issues related to 
the acquisition, development and disposition of real property. 

He provides clients with the analysis and advice necessary to 
complete all legislative and administrative approvals associated 
with the land development processes. His skill in drafting, 
negotiating and reviewing development agreements, proffers, 
zoning opinions and easements enables clients to complete the 
required processes with minimized and accurately qualified risk. 

He has facilitated developments that include office and industrial 
parks, shopping centers, regional shopping malls, hotels, 
restaurants, residential subdivisions, master planned communities, 
and elderly housing uses. He routinely handles the proceedings 
for necessary rezonings, special exceptions, special permits, 
variances, Comprehensive Plan Amendments, appeals and Zoning 
Ordinance Amendments before numerous local government 
authorities in Northern Virginia and the Washington DC area. 

Much of Greg’s work and accomplishments are closely tied to 
the region’s existing and expanding rail transit corridors. He is 
particularly well versed in the planning, economic and design 
considerations that are unique to real estate development in 
transit oriented areas. In addition to representing owner and 
developers, he has been appointed by local governments to serve 
as an industry representative on many of the Task Forces and Work 
Groups charged with redrafting the governing planning and zoning 
regulations to recognize the opportunities associated with well 
planned and economically viable transit oriented development.

EDUCATION
George Mason University School of 
Law, JD, 1999 

Michigan State University, MA, 
Urban Planning, 1989 

Michigan State University, BA, 1987 

ADMISSIONS
Virginia

HONORS
Selected for inclusion in The Best 
Lawyers in America, Land Use 
& Zoning, Utilities, Real Estate 
Law, Woodward/White, Inc., 
2010-2013, 2015

Selected for inclusion in America’s 
Leading Lawyers for Business, Real 
Estate: Zoning/Land Use, Northern 
Virginia, Chambers USA, 2008-2016

Named to “Virginia Rising Stars,” 
Real Estate, Super Lawyers, 
Thomson Reuters, 2008-2009

AFFILIATIONS
American Planning Association

Board Member, Tysons Partnership

Appointed by the Fairfax County 
Board of Supervisors to serve on 
“Reston Master Plan Task Force”

Appointed Member, Route 28 
Station - South Work Group

Board Member, Washington 
Humane Society

Appointed “Michigan Ambassador,” 
Business Lenders for Michigan
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Scott E. Adams
ASSOCIATE

Scott focuses his practice on land use and development issues in 
Northern Virginia and Maryland. He primarily assists developers and 
landowners in navigating the land use entitlement process, including 
obtaining rezonings, special exceptions, special permits, variances, 
and comprehensive plan amendments. He also assists clients in 
amending existing development approvals to more closely align with 
changing market conditions. Throughout the land use entitlement 
process, Scott works to maximize development potential for his 
clients in a cost-effective manner. He has also been actively involved 
in the re-planning of Tysons Corner into a transit-oriented community. 

Prior to joining McGuireWoods LLP, he was an urban planner assisting 
developers and advising local governments on a wide range of land 
use and development issues.

Scott also volunteers for a variety of community organizations, 
including the Community Appearance Alliance of Northern Virginia, 
Habitat for Humanity of Northern Virginia and the AOL/McGuireWoods 
LLP free legal clinic. 

EXPERIENCE
Results depend on a variety of factors unique to each case. Prior 
results do not guarantee or predict a similar outcome.

  Representation of a regional developer in a re-planning and 
rezoning effort in Fairfax County, Virginia resulting in approval of a 
250 unit multifamily development.

  Representation of a national developer in redevelopment and 
repositioning a 700+ unit mixed-use residential/office/retail 
development in Fairfax County, Virginia through the innovative use 
of County zoning regulations to achieve additional density.

  Representation of an electrical utility provider in obtaining 
approval for an electrical substation in Alexandria, Virginia.

  Representation of various regional developers on infill housing 
development in Northern Virginia.

EDUCATION
The George Washington 
University Law School, JD, with 
Honors, Deans Fellow, Senior 
Managing Editor, The Public 
Contract Law Journal, 2008 

University of Cincinnati, BS, 
Urban Planning, 2004 

ADMISSIONS
Maryland
Virginia

AFFILIATIONS
Member, Northern Virginia 
Chapter, NAIOP (formerly the 
National Association of Industrial 
and Office Properties)

Member, Maryland State Bar 
Association 

Member, American 
Bar Association

PRACTICES
Real Estate and Land Use
Environmental
Energy Law
Land Use

INDUSTRIES
Construction
Transportation
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Susan Liberty
VICE PRESIDENT, INFRASTRUCTURE & ECONOMIC DEVELOPMENT

Susan joined McGuireWoods Consulting’s Infrastructure and 
Economic Development team in 2000. She has extensive economic 
development and legislative experience. She specializes in advising 
national and international corporations with their relocation 
decisions, site selection and incentive negotiations throughout the 
United States. Her client list encompasses numerous business 
sectors with a wide-range of requirements including corporate 
headquarters relocations, manufacturing, food industry distribution, 
aerospace, government contracting and international shipping.

Additionally, Susan represents clients’ interest on a wide range of 
issues with state and local officials. She has been an integral part 
of the McGuireWoods Consulting team that played a leading role in 
the development and passage of Virginia’s current legal structure 
for public-private partnerships and innovative financing. Susan 
advises clients on project identification and proposal preparation 
using the Public-Private method for procurement for state and local 
governments. She has advised client’s that have built hospitals; 
higher education facilities; parking decks; public education facilities 
and Rehabilitation of Utility and Wastewater Infrastructure. She 
also represents clients using her relationships with state and local 
officials to bring about a successful outcome on land use and zoning 
issues in Virginia.

Prior to joining McGuireWoods Consulting, she was the director of 
policy and business development at the Fairfax County Economic 
Development Authority where she assisted major corporations with 
their relocation and business expansion requirements. In addition 
to concentrating on local business retention, she led the business 
expansion team that successfully marketed Fairfax County in Silicon 
Valley. Susan also provided the full range of relocation and business 
expansion services to international companies. Previously, she was 
the chief of staff for Thomas M. Davis, II, Chairman of the Fairfax 
County Board of Supervisors.

EDUCATION
The George Washington 
University 

PRACTICE GROUPS
Economic and 

Infrastructure Development
Economic Incentives Negotiation
Executive and Legislative Affairs
Local Government Relations
Multi-state Government Relations
Public Private Partnerships

SERVICE
State Government Relations
Infrastructure and 

Economic Development

INDUSTRIES
Economic Development
Education
Energy
Insurance and Financial
Land Use & Environmental
Local Government
Manufacturing
Transportation
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SPEAKING ENGAGEMENTS
  “Trends in Site Selection and Economic Development Incentives,” 
National League of Cities Congress of Cities and Exposition

  “Site Selection, A Case Study,” Business Facilities LiveXchange

  “The Anatomy of Site Selection,” Expansion Management 
Magazine Roundtable

  “The New Real Estate Market Alignments,” Eastern Regional 
Symposium (CoreNet Global)

  “Challenges in the New Economy,” International Economic 
Development Council Annual Conference

  “Elements of the Site Selection Process,” International Economic 
Development Council

  Executive Network Conference on Regional Economic 
Development Outlook Washington Board of Trade

   “The Political Aspect of State and Local Incentives,” Roundtable 
in the High Desert

  Graduate Program in Urban & Regional Planning Local Economic 
Development Program, Virginia Tech – Arlington Campus

AFFILIATIONS
CORENET Global (Corporate 
Real Estate Executives Network) 
Education Committee, Mid-
Atlantic Chapter 

Board of Directors, The 
Angels Network

Virginia Board of Trustees, 
Childhelp USA 

International Economic 
Development Council (IEDC)

Public Policy Committee, Fairfax 
County Chamber of Commerce

Virginia Economic Developers 
Association (VEDA) 

Urban Land Institute (ULI) 

Co-Chair, Legislative Affairs/
Economic Development 
Committee, Arlington County 
Chamber of Commerce 

Susan Liberty
VICE PRESIDENT, INFRASTRUCTURE & ECONOMIC DEVELOPMENT
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Tracy M. Baynard
SR. VICE PRESIDENT, INFRASTRUCTURE & ECONOMIC DEVELOPMENT

Tracy joined McGuireWoods Consulting in 1998. She successfully 
represents private sector clients in transportation planning, funding and 
policy; public-private partnership and innovative procurement; education 
policy; technology policy; and, land use and economic development and 
procurement before state and local governments.

She is an integral part of the McGuireWoods Consulting team that 
has established industry coalitions that worked alongside members of 
the Virginia General Assembly and the Executive Branch to create the 
current legal structure for public-private partnerships and innovative 
financing in the Commonwealth of Virginia. She has worked on a 
number of Public-Private Transportation Act and Public-Private Education 
Facilities and Infrastructure Act projects and proposals throughout 
Virginia and continues to advise clients on proposal preparation and 
project identification. Her clients have successfully competed to provide 
parking decks; public education facilities; higher education facilities; an 
agreement to re-engineer enterprise IT applications for state government; 
and several transportation projects throughout the Commonwealth.

Prior to joining McGuireWoods Consulting, Tracy served at the Greater 
Washington Board of Trade, ending her service as director of the 
Board’s lobbying efforts at the Virginia General Assembly. During her 
12 years at the Board of Trade, she managed policy development and 
implementation strategies on transportation, tax, technology, land use, 
workforce development and economic development matters. Her work 
included advocacy before state and local elected officials and agencies 
and management of the Boards Virginia Political Action Committee. 

AFFILIATIONS
  Board of Directors, Northern Virginia Transportation Alliance
  Co-chair, Greater Reston Chamber of Commerce Public Policy 
Committee, 2011-present

  Board Member, Loudoun County Chamber of Commerce, 2010-present
  Member, Loudoun County Chamber of Commerce Public Policy 
Committee 2008-present

  Member, LEAD Virginia Class of 2008
  Co-chair, State and Local Policies Committee of the Fairfax County 
Chamber of Commerce, 2000-2002

  Corporate Development Committee, United Negro College Fund, 
National Capital Area, 2000-2002

  Lt. Governor’s Technology Law Working Group (MD), 1999-2001
  Co-chair, Fairfax County Chamber of Commerce Legislative 
Committee, 1999-2000

  Northern Virginia Technology Council Government Affairs 
Committee, 1995-1999

  Governor’s Commission on Development of the Virginia Travel and 
Tourism Industry, 1994

EDUCATION
The College of William & Mary, 
BA, Political Science, 1983 

PRACTICE GROUPS
Campaign Finance
Coalition Development
Crisis Communications
Digital Media
Contracts & State/
Local Procurement
Public Private Partnerships

SERVICE
Infrastructure and 
Economic Development

INDUSTRIES
Economic Development
Education
Information 
Technology & Telecom
Land Use & Environmental
Local Government
Transportation
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For over 45 years, RCLCO (Robert Charles Lesser & Co., LLC) has 
been the “first call” for real estate developers, financial institutions, 
public sector entities, private investors, anchor institutions, and 
Fortune 500 companies seeking strategic and tactical advice 
regarding property investment, planning, and development. 

As the leading independent real estate advisory fi rm in the 
nation— with experience in international markets—we provide 
end-to-end advisory and implementation solutions at an entity, 
portfolio, or project level.

Since opening in 1967, RCLCO has been governed by our core 
values. We believe that excellence, integrity, honesty, respect, 
exceeding expectations, and quality are great goals that all firms 
must possess. These goals and values shape the culture and 
define the character of our firm. They guide how we behave and 
make decisions.

RCLCO has expertise in five major areas: Urban Development, 
Community and Resort Development, Management Consulting and 
Litigation, Public Strategies, and Institutional Real Estate Advisory. 
Our multidisciplinary team combines real world experience with 
the analytical underpinnings of the firm’s thousands of consulting 
engagements to develop and implement strategic plans that 
strengthen our client’s position in a market or sector, add value to a 
property or portfolio, mitigate price erosion, and strengthen a client’s 
position in the case of an acquisition, disposition, or legal case.

Each day, our consultants apply the knowledge gained from our 
body of work along with the insights from our proprietary research, 
which includes trends analysis, consumer research, project/portfolio 
performance metrics, real estate forecasts, etc. Our foremost 
goal is to add value to our clients’ real estate activities at every 
point in the market cycle. We constantly refine our concepts and 
methods in order to identify the best means for helping our clients 
gain a competitive advantage in the marketplace. Furthermore, 
our extensive network of clients, colleagues, professionals, and 
public officials, in the United States and abroad, provides us with a 
unique and comprehensive outlook on the industry—not to mention 
unmatched access to the best minds in real estate.

Year Opened
 1967

 Washington, D.C.
 Austin, TX
 Los Angeles, CA
 Orlando, FL

 50

 Community & Resort
 Institutional
 Urban Real Estate
 Strategic Planning & Litigation 

Support
 Public Strategies

 Urban Land Institute
 International Economic 

Development  Council 
 Pension Real Estate Association
 International Economic 

Development Council
 National Multifamily Housing 

Council
 Society for College and University 
    Planning
 American Planning Association
 Association of Florida Community 
    Developers
 

 Adding Value to Our Clients
 Achieving Excellence and 

Innovation
 Enjoying Our Work
 Promote Greater Sustainability
 

 Our mission is to help our clients
 make strategic, effective, and
 enduring decisions about real
 estate.
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City of Huntsville, Alabama

Product Type
Industrial/R&D

Condition of Land

Project Type

TM

The Challenge

Solution

Impact

FISCAL AND ECONOMIC IMPACT ANALYSIS OF FUTURE SUPPORTABLE 
DEVELOPMENT
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Alexandria Economic  
Development Partnership, Inc.

Product Type
Other

Condition of Land
Adaptive Reuse or Conversion

Joint Venture/Public-Private 
Partnership

Mixed/Multi-Use
New Urbanist/Smart Growth

Revitalization
Sustainability/”Green” Concepts
Traditional Neighborhood Design
Transit-Oriented Development

Project Type
Case Studies
Charette
Code/Zoning Review
Consumer Research
Development Services
Downtown Revitalization
Economic Development

Financial Analysis

Highest & Best Use Analysis

MetroLogic
Metropolitan Growth Strategy
Policy Development
Public Outreach
Transaction Services

Project Reference

P E

The Challenge
The D.C. Metropolitan region is growing and Alex-
andria is strongly positioned to capture new demand 

-
-

gether these forces will add to the regional demand 

-

Alexandria Economic Development Partnership 
-

city provides that could help retain and recruit busi-
nesses in the city.

Solution
RCLCO was commissioned by AEDP to evaluate 
the local economic drivers and to create an eco-
nomic development strategy that would assist the 

development study evaluates sources of city rev-

business in Alexandria as compared to other com-

that it can use to recruit and retain target industries. 

The end product of the analysis is an opportunities 

and tools for implementation.

Impact
The Alexandria Economic Development Strategic 
Plan is in the process of being developed and this 
economic development strategy will help shape the 

-
tation.

ECONOMIC DEVELOPMENT ANALYSIS
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Project Reference
Name, Title  |  Company
Street Address, City, State, Zip  |  P  (000) 000-000  |  E  email@domain.com

Syracuse University

Product Type
Retail

Condition of Land
Adaptive Reuse or Conversion

Joint Venture/Public-Private 
Partnership

Master-Planned Community
Mixed/Multi Use
New Urbanist/Smart Growth

Redevelopment
Sustainability/”Green” Concepts
Traditional Neighborhood Design
Transit-Oriented Development

Project Type
Case Studies
Charrette
Consumer Research
Development Services
Downtown Revitalization
Financial Analysis

Highest and Best Use

MetroLogicTM

Transaction Services

The Challenge
The area near Syracuse University’s Carrier 
Dome and University Hill Hospital, mostly surface 

planned demolition of the existing elevated freeway, 
Syracuse University is planning a large-scale 
redevelopment effort including several contiguous 

guidance on how to proceed.   

Solution

advisor to help identify the feasible scope and scale 
of retail development potential in the corridor, and 
strategies for encouraging its development and 
ensuring its success.  RCLCO analysis suggested 
that the location now has the potential to serve as 
a “west gateway” to campus, as well as to provide 
much needed additional housing, retail, professional 

service facilities.

During the engagement, we completed the following:
A detailed demographic and economic analysis 

their depth;
A detailed supportable retail space analysis 
including mix of uses by type of retailer;

of including retail to private development 
partners; and

developers and maintain control over the type 
and character of retail.

Impact

Development is being timed with possible 
improvements at the Carrier Dome. 

SYRACUSE UNIVERSITY RETAIL STRATEGY
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EDUCATION
Harvard University, 
Bachelors Degree 

University of 
Pennsylvania, Master of 
City Planning  

AFFILIATIONS
Urban Land Institute 

Lambda Alpha Honorary 
Land Economics Society 

LEONARD BOGORAD 
MANAGING DIRECTOR 
(240) 644-1005 
lbogorad@rclco.com

Leonard Bogorad is a Managing Director based 
in our Washington, D.C. office. 

Len has over 25 years of real estate consulting 
experience. He specializes in market and 
financial analysis and valuation of residential, 
retail, office, hotel, industrial, and mixed-use 
developments; metropolitan development 
trends; fiscal and economic impact analysis; 
and economic development strategies. 

Len has directed hundreds of consulting 
engagements, including work on such notable 
projects as D.C. USA, University of Maryland 
Town Center, Downtown Silver Spring, Reston 
Town Center, and National Harbor, as well as 
numerous particular residential, retail, office, 
hotel, and mixed-use and master-planned 
community developments throughout the 
United States.   

Prior to joining RCLCO, Len was Senior Vice 
President and Director of the Washington office 
of Real Estate Research Corporation (RERC). 
Before joining RERC, Len served as Director of 
Housing and Neighborhood Development for 
the Metropolitan Area Planning Council in 
Boston; Senior Staff Associate for the 
Connecticut Conference of Municipalities; and 
development consultant for a firm in New 
Haven, Connecticut.  

He is a longstanding member of the Urban 
Land Institute (ULI). Len has spoken for 
organizations such as the Urban Land Institute 
and the Northern Virginia Building Industries 
Association, and has been published in The 
Journal of Real Estate Development, Mortgage 
Banker, Corridor Real Estate Journal, Industrial 
Development, Tax Credit Advisor, The 
Washington Post, Real Estate Finance Journal,
Urban Land, and Washington Business 
Journal.

SELECTED PROJECT 
EXPERIENCE 

National Harbor 
Project Director 
RCLCO was retained by The Peterson 
Companies to conduct market and financial 
analyses of a major mixed-use development 
along the Potomac River, and to determine 
the fiscal and economic impact of the 
development on Prince George’s County and 
the State of Maryland. 

Loudoun County Metro Impact 
Project Director 
RCLCO was retained by Loudoun County to 
conduct a detailed market analysis to forecast 
the impact of the planned rail stations on 
development in the station areas and in the 
county as a whole.  RCLCO then determined 
the fiscal impact that this development would 
have on the county, including the countywide 
increment as a result of the rail extension.  

Crystal City 
Project Director 
RCLCO was retained by Arlington County to 
assist in the planning for the future of Crystal 
City, including office and residential market 
analyses, and conducting financial analyses 
to determine density and other planning and 
zoning provisions that would be necessary to 
encourage property owners to redevelop 
parcels with uses desired by the county. 

Dulles World Center 
Project Director 
RCLCO was retained to analyze the market 
potential for office, hotel, retail, and residential 
development on a site in Dulles, Virginia, 
close to the future Innovation Center Metro 
station. 

Eastgate 
Project Director 
RCLCO was retained to analyze the market 
potential for office, industrial, retail, and 
residential development on a site in Loudoun 
County. 

Moorefield Station 
Project Director 
RCLCO was retained by the Loudoun County 
Department of Economic Development to 
determine the market potential for a major 
development proposed for the planned last 
stop on the Dulles corridor Metrorail 
extension, and to analyze the fiscal impact of 
the development on the county. 
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EDUCATION
Thomas M. Cooley Law 
School,
Juris Doctorate

University of Florida,
Bachelor of Arts, 
Political Science

AFFILIATIONS
Congress for the New 
Urbanism

International Council of 
Shopping Centers

Smart Growth Network

Urban Land Institute

LEE SOBEL
PRINCIPAL
(240) 380-3102
lsobel@rclco.com

Lee Sobel is RCLCO’s Director of Public 
Strategies, a position that blends his expertise 
in real estate and finance with his knowledge 
of land use and transportation policy. He has 
been a commercial real estate broker with CB 
Richard Ellis, in South Florida, and he spent 10 
years handling real estate development and 
finance matters with the U.S. EPA’s Office of 
Sustainable Communities in Washington, D.C. 
He is a recognized expert in urban retail, 
market analysis, economic development, and 
smart growth.

During Lee’s tenure in the public sector, he 
provided technical assistance, policy research 
and development, and implementation 
strategies to local governments, quasi-
governmental entities, community groups, and 
national and local advocacy organizations on 
real estate, finance, and economic 
development issues with the goal of achieving 
sustainable community development. At the 
EPA, Lee authored and co-authored 
publications that reflect this work, including 
Infrastructure Financing Options for Transit-
Oriented Development, Smart Growth and 
Economic Success, Market Acceptance of 
Smart Growth, and This Is Smart Growth. At 
CB Richard Ellis, Lee brokered the acquisition 
and disposition of land, retail, and office 
properties on behalf of institutional, national, 
and private clients. He also provided opinions 
of value and market analytics for positioning 
and repositioning retail properties. While a 
broker, Lee authored the first book dedicated 
to redeveloping shopping malls into mixed-use 
town centers, Greyfields into Goldfields: Dead 
Malls Become Living Neighborhoods.

Lee is a nationally recognized speaker. He has 
given approximately 100 speeches and
presentations on real estate, finance, 
economic development, and smart growth, 
during the past eleven years to local 
governments, organizations, agencies, and 
communities, including the International 
Council of Shopping Centers, the National 
Association of Home Builders, the National 
Association of Industrial and Office Properties, 
The National Association of Realtors, and the 
Urban Land Institute. 

SELECTED PROJECT 
EXPERIENCE

Prince George’s Countywide Retail Market 
Analysis 
Project Director
Conduct inventory of all retail through county. 
Perform demographic, economic and retail 
market analysis to identify supply and 
demand gaps. Comparative analysis of 
stable, healthy and troubled retail centers.  
Determine strategy to better position the 
County’s retail market to compete within the 
Washington, DC metropolitan region.

Sanford Mall “Greyfield” Repositioning
Project Director
Assisted the City of Sanford, ME with a 
strategy and plan to convert a troubled urban 
mall back into the original city blocks with new 
mixed-use buildings. Examine joint 
development options, identify possible 
redevelopment scenarios, identify funding 
sources and incentive tools. Provided the City 
with market analysis and redevelopment 
feasibility scenario options.

Model Code Review and Audits
Analyst
Participated in national organization’s code 
reviews, audits, and updates, to insure 
implementation of sustainable community 
development is possible within the intent of 
national standard setting codes. Formal 
participation includes NAHB’s Green Building 
Standard, USGBC’s LEED for Neighborhood 
Development, ICC’s Emergency Response 
Street Design Initiative, and the TND Design 
Rating System.

South Florida Retail and Office Building 
Acquisition and Disposition
Commercial Real Estate Broker
Transacted the sales of over one million 
square feet of retail space in seven shopping 
centers, and four office buildings, for 
institutional, national, and private client 
investors. Transactions included retail and 
office market surveys, financial underwriting, 
and creating investment performance 
analysis. 
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MuniCap, Inc. is a Maryland closed corporation with a sole owner, Keenan 
Rice, President. It was formed in June 2002, although it operated since April 
1997 as a sole proprietorship and as the Washington area office of a California 
based firm. MuniCap is registered with the Securities Exchange Commission 
(SEC) and the Municipal Securities Rulemaking Board (MSRB). MuniCap’s 
public finance practice is a continuation of Mr. Rice’s specialized practice with 
redevelopment finance and public private partnerships, which began over 
twenty-five years ago in California.

MuniCap is a public finance consulting firm based in Columbia, Maryland 
that specializes in the public finance aspects of economic development, 
redevelopment and public-private partnerships. As a result of MuniCap’s 
commitment to and specialization with public financing related to economic 
development and public-private partnerships, MuniCap is one of the most 
experienced firms and has developed the highest degree of expertise in the 
country in this field.

Since 1997 MuniCap has helped close on approximately 175 project 
based bond issues, totaling over $3.5 billion in public fi nancing for 
development in over 30 states across the Country, including the District 
of Columbia. All of these fi nancings represent tax increment fi nancing, 
special assessment fi nancing, PILOT fi nancing, or some other form of 
project bond fi nancing. 

In addition to its headquarters in Columbia, Maryland, MuniCap has offices 
located in Dallas, Texas, Charleston, South Carolina, and Richmond, Virginia, 
which also specialize in the financial aspects of public-private partnerships. 
MuniCap currently employs fourteen professionals that are engaged fulltime in 
advising tax exempt issuers related to tax increment financing.

MuniCap’s broad experience in many states has facilitated a thorough 
knowledge of public policy issues and the many various techniques and 
methodologies employed in public-private partnerships across the country. As a 
result of this experience, 

MuniCap understands both the public policy issues of local governments and 
the development process, including constraints of the private capital markets 
related to real estate financing. Public-private partnerships often involve 
extensive negotiations between the local government and developers. It is very 
valuable in these negotiations to understand the other side of the transaction. 
MuniCap is unique in its depth of experience on both the public and private 
sides of public-private partnerships.

MuniCap, Inc.
Since 2012, 
MuniCap 
completed 
37 financings 
totaling 
$781.8M 
public funding 
in support of 
public-private 
partnerships 
across the US
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MuniCap understands the unique public policy issues that must be addressed 
by local governments for programs to stand up to public scrutiny. MuniCap 
has conducted extensive national research on industry recommended 
best practices and has summarized these recommendations into ten key 
recommended policies. One of the strengths of MuniCap’s experience is the 
successful public funding for numerous redevelopment and development 
projects. Successfully funding programs requires a discipline to research and 
documentation that exceeds the planning level. This experience has given 
MuniCap a highly practical perspective as to what works and what does not. 

Consulting/Advisory Services
MuniCap’s consulting practice provides advisory services related to real estate 
development projects, including but not limited to the services requested in 
this RFP up through financing. These services include all tasks and efforts 
required to develop and implement the plan of finance. MuniCap utilizes a 
highly disciplined quantitative and qualitative approach to evaluate and develop 
public financing programs. Our approach ensures that the recommended 
program meets not only the financial needs of the project and stakeholders, 
but also the highest standards of public policy. 

Services that MuniCap regularly provides include:
 Policy and finance program development and evaluation
 TIF plan and application preparation and evaluation
 Project feasibility and pro-forma analysis to evaluate the but for test
 Fiscal and economic impact analysis
 Tax increment projections
 Capital markets financing implementation
 Development of special assessment methodology
 Refinancing and restructuring of bonds

Administrative Services
Most advisors and consultants are done once the bonds are issued. Much 
of the work, however, remains to be done. A bond issue is not successful if 
not successfully implemented. MuniCap is unique in the northeast in that it 
provides a full array of on-going district administrative support services to 
established special districts. MuniCap currently serves as administrator to over 
140 districts across the country. 

Our highly specialized concentration enables us to provide our clients with 
the premier level of service during every phase, from conceptualization to 
implementation to on-going administration.

MuniCap, Inc.
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MuniCap, Inc.
The Wharf, Washington, DC
The Wharf is a large-scale redevelopment effort totaling over 2.4 
million square feet of mixed-use development. Upon completion the 
Southwest Waterfront development will include approximately 500 
marina slips, a below-grade parking garage, and 10 acres of parks, 
open space, and promenades. As planned, the Southwest Waterfront 
will be the first LEED-Silver certified mixed-use project in the District 
of Columbia (the “District.”). Because of its scale and location, 
the project is intended to be transformative, catalyzing additional 
investment along the District’s waterfront.

MuniCap has been retained to provide guidance in structuring and 
implementing the plan of finance on behalf of Hoffman-Madison, 
the master developer, and has assisted in this capacity since before 
Hoffman-Madison was selected through the issuance of bonds for 
the project. MuniCap also was instrumental in the preparation of the 
special assessment methodology for this project.

The Mosaic, Fairfax, Virginia
The Mosaic Development project is an approximately 31 acre 
mixed-use development located in the community of Merrifield in 
Fairfax County, Virginia. The development, with nearby access to the 
Merrifield metro station, Capital Beltway and Route 66, is proposed 
to include 853 Class-A multifamily rental units, 114 Class-A 
townhomes, two hotels (300 total rooms), 65,000 square feet of 
Class-A office space and 504,100 square feet of retail spaced 
anchored by an approximately 168,900 square foot Target store.

In 2011, the Mosaic District Community Development Authority 
issued Special Obligation Revenues Bonds in the aggregate amount 
of $65,650,000. Security for both series of bonds include tax 
increment revenues and backup special assessments. Other sources 
of financing for the project include developer equity and proceeds 
from parcel sales.

Prior to the issuance of bonds, MuniCap, Inc. served as the 
financial consultant to the County, and assisted the County in 
developing guidelines and principles for public investment to ensure 
a disciplined approach to investing public funds in Mosaic and 
other future projects. To that end, MuniCap assisted the County in 
developing the TIF plan of finance, feasibility analysis, and issuance 
of bonds. Once bonds were issued, MuniCap transitioned into the 
role of administrator to the Mosaic District Community Development 
Authority. As administrator, MuniCap helps provide management, 
surveillance and monitoring on the district. MuniCap also ensures 
compliance with best practices as determined by the Municipal 
Securities Rulemaking Board and Internal Revenue Service by 
preparing the required reports and documents.
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Town of Riverdale Park Special Obligation Bond 
(Calvert Tract Project), Series 2015

$3,815,394

Prince George’s County, MD: Special Obligation 
Developer Note (Calvert Tract Project), Series 2015

$3,000,000

Washington, DC: Southwest Waterfront Project 
Revenue Bonds (The Wharf Project) Series 2015

$145,000,000

The County Commission of Harrison County (Harrison 
County Development District No. 3)
 Senior Tax Increment Refunding Revenue Bonds,

Series 2015A
 Subordinate Tax Increment Refunding Revenue

Bonds, Series 2015B

$15,575,000

$8,785,000

Cherry Hill Community Development Authority (Prince 
William County, VA) Special Assessment Bonds 
(Potomac Shores Project) Series 2015

$30,000,000

Tuxedo Farms Local Development Corporation 
Revenue Bonds (Tuxedo Farms Project) Series 2015

$30,000,000

Mayor and City Council of Baltimore; Consolidated 
Special Obligation Refunding Bonds (Tax Increment 
Financing Projects)

$20,195,000

The County Commission of Harrison County, 
WV (Charles Point Economic Opportunity 
Development District)
 Special District Senior Excise Tax Revenue Bonds,

Series 2015A
 Special District Subordinate Excise Tax Revenue

Bonds, Series 2015B

$4,500,000

$3,230,000

Lower Magnolia Green Community Development 
Authority (Chesterfield County), Series 2015 Special 
Assessment Bonds

$28,070,000

Town of Westlake, Texas Special Assessment 
Revenue Bonds, Series 2015 (Solana Public 
Improvement District)

$26,175,000

City of Celina, Texas, Special Assessment Revenue 
Bonds, Series 2015: The Lakes at Mustang Ranch 
Public Improvement District 
 Phases #2-9 Project
 Phase #1 Project

$13,150,000
$9,000,000

2015 TIF and Special Tax/Special Assessment Bond Issues

References 

Fairfax County, Virginia
Ms. Barbara Byron
Director, Fairfax County 
Office of Community 
Revitalization & 
Reinvestment
10565 Fairfax Blvd. # 200
Fairfax, Virginia 22030
T: 703.246.6500
E: Barbara.Byron@
fairfaxcounty.gov

City of Baltimore
Mr. Steve Kraus
Deputy Director of Finance
100 North Holiday Street
Baltimore, MD 21202
T: 410.396.4676
E: steve.kraus@
baltimorecity.gov

Howard County, Maryland
Mr. Stan Milesky
Deputy Director, Dept. 
of Finance
3430 Courthouse Drive
Ellicott City, MD 21043
T: 410.313.2195
E: smilesky@
howardcountymd.gov

MuniCap, Inc.
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KEENAN RICE
Lead Consultant, Lead Project Manager
Keenan Rice, President of MuniCap, will be personally responsible for all of 
MuniCap’s work related to the engagement. Mr. Rice has provided consulting 
services similar to the services requested for all of Municap’s projects, 
including all projects within Virginia.

Mr. Rice will stay directly involved in the projects, including attendance 
at meetings, participation on conference calls, and supervision of work 
efforts. Mr. Rice will be the primary point of contact for this project and the 
principal advisor.

DAVID SAIKIA
Technical Consultant/Report Preparation
David, Senior Vice President of MuniCap, will provide analytical support and 
assist in the development of any projections and other reports prepared 
by MuniCap to assist in the evaluation of TIFs. Mr. Saikia has been an 
employee of MuniCap for more than fourteen years and has assisted with the 
preparation and implementation of more than 100 public financing programs 
for development and redevelopment projects during that time. In his years with 
MuniCap, Mr. Saikia has developed a high degree of expertise in the area of 
researching and developing tax revenue forecasts. Mr. Saikia also has a high 
degree of expertise with fiscal analysis and the property valuation process. 

Mr. Saikia is responsible for drafting most of the studies MuniCap prepares 
estimating tax revenues available to repay bonds and probably has as much 
or more experience as anyone in the country in the development of these 
forecasts. This experience is leavened with extensive work with underwriters 
and the buyers of bonds, so that Mr. Saikia has a thorough understanding 
of the requirements and discipline of the financial markets relating to 
these studies

EMILY METZLER
Project Management/Technical Consultant
Emily Metzler, Vice President of Municap, will be responsible for all day to day 
activities including completing and overseeing all research and analyses as well 
as other tasks and work efforts required for this engagement. Emily will provide 
primary support to Mr. Rice on all aspects of this engagement. 

Emily Metzler has been an employee of MuniCap for over eight years and has 
assisted with the preparation of financial projections and implementation of 
financial programs for numerous projects. Emily has developed strong expertise 
with the financial modeling related to redevelopment financing and also has a 
robust understanding of the evaluation of financial pro-formas related to real 
estate development. Emily also has developed and prepared numerous fiscal 
impact analyses and reports. Emily has provided similar services to a large 
number of MuniCap’s clients nationally and in Virginia.

MuniCap, Inc.
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Dewberry is a leading, market-facing firm with a proven history of providing 
professional services to a wide variety of public- and private-sector clients. 
Recognized for combining unsurpassed commitment to client service with 
deep subject matter expertise, Dewberry is dedicated to solving clients’ most 
complex challenges and transforming their communities. Established in 1956, 
Dewberry is headquartered in Fairfax, Virginia. They serve public and private 
clients in Fairfax and the City of Falls Church. While Dewberry has more than 
40 office locations and 2,000 professionals nationwide, over 150 site/civil, 
land planning, landscape architecture, transportation, water/wastewater, 
environmental, and survey professionals are in their Fairfax, Virginia office.

They support large and small projects that routinely involve the following:

41st Top 500 
Design Firms 

22nd Top 100 
‘Pure’ Designers

47th Top 
100 Green 
Design Firm

26th Top 50 
in Transportation

18th Top 25 in 
Sanitary and 
Storms Sewers

ENR 2014-
2015 Rankings

  Alternative delivery 
  Architecture
  Emergency management
  Environmental studies 
  Geospatial
  Land planning and development
  MEPS

  Resilience
  Site/civil/utilities
  Surveying/mapping
  Sustainability 
  Transportation 
  Water resources
  Water/wastewater

Their steady growth and ability to provide the capabilities, capacity, and 
geographic presence to serve a diverse client base has made them an industry 
leader, as demonstrated by the latest Engineering News-Record rankings.

Serving the City of Falls Church for Over 20 Years 
Dewberry has been working with the City of Falls Church for over 20 years, the 
last 10+ years under a series of Basic Ordering Agreements for engineering 
services. 

Projects in the City of Falls Church 
Dewberry performed an engineering site assessment to evaluate the feasibility 
for the renovation and expansion of four public schools for Falls Church City 
Public Schools. The study included an existing site/utility analysis, identifying 
site constraints, and distinguishing potential permitting and environmental 
issues. Dewberry has a long history of work for the City of Falls Church, 
ranging from extensive site and survey work, infrastructure projects on sanity 
and storm sewer lines, geographical information systems (GIS) geodatabase 
analysis, as well as designing emergency planning exercises for City staff.

They have conducted a variety of work for the City under their Basic Ordering 
Agreement contracts. Under these BOA contracts, their capabilities and 
expertise include: water main design; stormwater management; surveying and 
plat preparation; zoning restrictions; building regulations; architecture; property 
acquisition; ADA regulations; and construction inspection.
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Mr. Kirkbride’s responsibilities include supervision of land use, 
zoning, and site planning activities; preparation and review of 
planning and economic studies; and presentations to advisory and 
citizen groups. He has more than 30 years of planning experience 
with emphasis on the local level, including management of planning 
activities for an urban jurisdiction. Responsibility for a variety of 
land use studies and review of development proposals for high-
density residential, commercial, office, and hotel uses has been 
the major focus of his recent work. He has extensive experience 
with administrative and public plan review, as well facilitating public 
participation and dialogue on controversial projects.

RELEVANT EXPERIENCE
Cameron Station, Alexandria, Virginia | Planner. Site engineering 
to support the closure of the Cameron Station base under the 
BRAC and its redesign for civilian purposes. The 165-acre site was 
converted to a community of 2,500 residential units and 30,000 
sf of retail. Project included transportation design for 12-acres of 
parking areas, landscape design for two City parks totaling 64 acres, 
stormwater management, and floodplain studies.

Innovation@Prince William; Student Multi-Purpose Center (With GTE 
Conference Center), George Mason University, Virginia | Planner. 
Preliminary master planning and feasibility engineering services for 
the Prince William Institute, a proposed center for undergraduate 
and graduate instruction, research, and public service. The first 
major building, for which the firm provided architectural, building 
engineering, site engineering, and landscape architectural 
services, contains the Student Multi-Purpose Center and GTE 
Conferencing Center.

Pentagon City, Arlington, Virginia | Planner. Master plan and urban 
design for the mixed-use development. Occupying a 116-acre parcel 
of land located just south of the Department of Defense, its location, 
size, and accessibility to the Metro made it an ideal candidate for a 
combined housing, commercial, and recreational development. 

Virginia Square, Arlington, Virginia | Planner. Mid-rise, mixed-
use development containing office space, residential units, and 
support retail facilities. The complex includes prime office space 
and a mixture of residential types, including luxury units and 
elderly housing. Site plans also include the incorporation of an 
urban park for residents’ use. Provided master planning and 
architectural services. Assistance was also provided for the zoning 
application process. 

Gary Kirkbride
SENIOR URBAN PLANNER

EDUCATION
MURP, Urban Planning, 
The George Washington 
University, 1976

BA, Economics, Purdue 
University, 1971

AFFILIATIONS
Engineers & Surveyors 
Institute (ESI)

Arlington Chamber of Commerce

American Planning 
Association (APA)

Prince William Chamber 
of Commerce

Northern Virginia Building 
Industry Association (NVBIA)

In 2014, Gary was appointed to 
the Arlington County Chesapeake 
Bay Ordinance Review Committee 
for a term of three years.
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Mr. Culleiton has extensive experience in civil engineering, primarily 
as a manager of large site development projects involving multi-
discipline A/E services. He has extensive knowledge of the regulatory 
and review processes applicable within the Commonwealth of 
Virginia. He has managed and designed large scale mixed-use 
communities, educational and law enforcement training complexes, 
municipal infrastructure facilities, and a host of transportation 
projects. His experience includes designing storm drainage and 
stormwater management systems, erosion and sediment control 
plans, and access studies. Completion of course work sponsored 
by the Engineers and Surveyors Institute (ESI) has made Mr. 
Culleiton familiar with the review process for local jurisdictions in 
Northern Virginia.

RELEVANT EXPERIENCE
Falls Church Public Schools Master Plan, City of Falls Church, 
Virginia | Project Manager. Engineering site assessment to evaluate 
the feasibility of renovating and expanding four Falls Church public 
schools. The study included analyzing the existing site and utilities, 
identifying site constraints, and distinguishing potential permitting 
and environmental issues. 

City Hall, City of Falls Church, Virginia | Civil engineer for long-
range space needs master plan for the occupants of the 40,000 SF 
Harry E. Wells municipal building (city hall), which houses general 
governments, courts, and sheriff and police functions for the city. 
The project was conducted over three phases. 

Georgetown University: Mid Campus Improvement, Washington, DC 
| Project Manager for design and construction of site infrastructure 
improvements related to the University’s Mid-Campus Projects. 
The Mid-Campus Projects include a 179,000 sf Business School, 
a 155,000 sf Science Building, and a Multi-Sport Playing Field. 
Infrastructure improvements: realignment of campus access roads 
and major utility relocations to achieve the building program.

University of Virginia, 1st Year Resident Hall Replacement Technical 
Master Plan, Charlottesville, Virginia | Project Manager for the 
preparation of a Technical Master Plan to address replacement 
of the 1st year housing on the grounds of UVA, a $200 million 
development and construction program. The study addressed inter-
related technical issues including topography, utilities, phasing, 
constructability, schedule, preservation of environmentally sensitive 
areas/resources, safety and overall project economics in an effort to 
replace and modernize 1st year resident housing. 

Timothy Culleiton, PE
SENIOR PROJECT ENGINEER

EDUCATION
BS, Civil Engineering, University 
of Pittsburgh, 1984

BA, Mathematics, Saint Vincent 
College, 1984

AFFILIATIONS
American Public Works 
Association (APWA)

CERTIFICATIONS
Virginia BCOM - 2010

REGISTRATIONS
Professional Engineer: VA | MD

Associate Designated Design-
Build Professional: US
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Mr. Chapin, PE, has over 40 years of experience in a wide range 
of waterworks and wastewater facility engineering. Mr. Chapin has 
been responsible for the successful completion of engineering 
projects throughout the Northern Virginia regeion; his background 
includes the planning, permitting, design, construction, and operation 
of water and wastewater treatment and distribution/conveyance 
systems. He is thoroughly familiar with the local, state, and federal 
regulations for water and wastewater facilities by virtue of his years 
of extensive design and engineering experience. He has managed 
many water and wastewater planning and design projects for Virginia 
municipalities. Mr. Chapin has served as Project Manager for the 
design, construction, and startup of more than 50 wastewater 
pumping station projects, and more than 15 wastewater treatment 
plant projects. He has served as Project Manager for planning, 
permitting and design of construction plans and specifications for 
numerous water transmission main and sewer projects involving 
extensive coordination with existing utility locations and crossings.

RELEVANT EXPERIENCE
City of Falls Church, Virginia
• Basic Ordering Agreement, General Engineering Services 

• Best Management Practices (BMP) at the Property Yard
• Stormwater Easement GIS
• Civil 3D and Survey
• Wren’s Branch Sewer System Model
• Boundary Survey
• GIS Street Data
• Survey of Property Yard
• Pump Station Operations Center
• Easement Plats
• Kirby Road Modifications
• TGIS/Geodatabase Analysis
• GIS Business Process/Geodatabase Analysis

• Jefferson Street, 411 East Survey
• Williston Water Tank Plat

Chesterbrook Pump Station Upgrade, Falls Church, Virginia | 
Project Manager. Detailed electrical engineering design for upgrading 
the existing pump station. Dewberry provided construction phase 
engineering services including shop drawing and RFI review and 
electrical inspection. Services included a topographic and boundary 
survey for the booster pump station site and adjacent property. 
Dewberry developed a grading plan to control erosion and sediment 
and alleviate booster pump station flooding concerns.

Jeffrey Chapin, PE
SENIOR WATER/WASTEWATER ENGINEER

EDUCATION
MS, Sanitary Engineering, Virginia 
Polytechnic Institute and State 
University, 1974

BS, Civil Engineering, Virginia 
Polytechnic Institute and State 
University, 1973

AFFILIATIONS
Water Environment 
Federation (WEF)

New England Water Environment 
Association (NEWEA)

American Water Works 
Association (AWWA)

American Public Works 
Association (APWA)

REGISTRATIONS
Professional Engineer: Virginia, 
Maryland, West Virginia
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City of Falls Church General Services BOA, Falls Church, VA
Dewberry is held a three-year open-ended contract with the City of 
Falls Church that involved a wide variety of water main and booster 
station upgrade task assignments. Several of the tasks completed 
under this contract are listed below. Services include: water main 
and booster station system design/upgrade, surveying and plat 
preparation, stormwater management, zoning variances, property 
acquisition and construction inspection. 

 Evaluation of Water Distribution System Operation | Dewberry
evaluated the operating procedures to be utilized to improve the
efficiency of the water distribution system. A report was prepared
outlining the findings of the staff interviews, site visits and
alternatives evaluation.

 Chesterbrook Booster Pump Station Renovation | Engineering
design for upgrading the pump station. Provided construction
phase engineering services including shop drawing and RFI review
and electrical inspection. Services included a topographic and
boundary survey for the booster pump station site and adjacent
property.

 Eden Center Water Main Modifications | Dewberry provided
surveying and engineering services for the design of the
approximately 120 feet of 12-inch water main.

 Willston Water Tank Special Exception | Special Exceptions Plat
for the water tower. The existing tower has been owned by the
City for many years and was currently located on an easement.

 Miscellaneous GIS Services | Prepared existing street centerline
data for migration into the Northern Virginia Regional Routable
Centerline data model.

 Miscellaneous Survey Services | Topographic and planimetric
field surveys, boundary surveys, and plats.

 Renovations to the East Wing of City Hall | Architectural,
mechanical and electrical plans and specifications for the space
renovation program. Prior to the development of the drawings,
Dewberry performed a detailed survey of existing conditions.
Dewberry provided construction phase architectural and
engineering services and provided part time inspection.

 Miscellaneous Water System Improvements/ Relocations |
Water main improvements at locations including Patrick Henry
Drive, Seven Corners and Mayflower Drive. Improvements
included replacement mains, valves, hydrants and service
connections in highly urbanized areas of the City.

Miscellaneous Water Booster Pumping Stations | Plans and
specifications for Live Oak Drive and Tysons Fifth High water
boosting pumping stations and the rehabilitation of George
Mason and Willston water boosting pumping stations.

Contact:
Rodney Collins 
Former Chief Engineer
City of Falls Church 
Department of 
Public Utilities

Now with Fairfax Water
703.698-5600, ext. 6371
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Wells + Associates are nationally recognized transportation and traffic 
engineering consultants delivering traffic engineering services to private real 
estate developers, public agencies, corporations, and institutions.

Their offices are located in Tysons, Leesburg, and Manassas, Virginia, and 
Silver Spring, Maryland, but W+A conduct a nationwide practice. In the past 
20 years, they have worked in 34 states, the District of Columbia, and four 
foreign countries.

Traffic and transport studies
Wells + Associates provide high-quality, dependable, and personalized 
transportation planning and traffic engineering services to clients. W+A 
develops a thorough understanding of clients’ needs, goals, and objectives, and 
provides the transportation planning and traffic engineering services required 
to solve problems and achieve these goals. 

They are creative problem-solvers who know how to identify problems, 
pinpoint alternative solutions, evaluate those solutions, and deliver the 
best solution for all stakeholders. 

Wells + Associates qualifications include:

 Established relationships with local agency staff, state highway officials, 
planning boards, locally-elected officials, and the development community.

  Thoroughly familiar with local agency review processes and transportation 
study guidelines.

 Familiar with the latest and best techniques for solving traffic, parking, 
transit, pedestrian, and bicycle problems in fulfillment requirements.

  Continually up-to-date on what’s going on in our community and 
around the country. W+A knows what has worked (and not worked) in 
other communities.

 Full staff of project managers, engineers, and field personnel equipped with 
the latest hardware, software, local standards, and reference materials.
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Mary Ellen Henderson Middle School and George Mason High School 
| City of Falls Church, Virginia
W+A assessed on- and off-site traffic circulation and the adequacy of 
the existing turn lanes on the adjacent Route 7 and Haycock Road. 
W+A conducted extensive on- and off-campus traffic counts, observed 
on-site traffic operations, and projected future traffic volumes for the 
increased student enrollment and campus plan.

W+A worked with the schools, architects, and site civil engineers to 
develop a campus plan that included: adequate faculty/staff, student, 
and visitor parking; a separate school bus loop; separate student drop-
off/pick-up lanes; driveway use restrictions; and appropriate pavement 
markings, signs, and gate controls. W+A recommended new and 
improved turn lanes on Route 7 and Haycock Road and that the high 
school and middle school start times be offset by at least 30 minutes 
in order to reduce peak traffic demands and improve circulation. 

Reston Town Center | Fairfax County, Virginia
Reston Town Center is a downtown for the 21st century. It is widely 
recognized as the first and best example of a compact, mixed-use 
Town Center rather than just a high-density suburban center. It is not 
surprising that Reston Town Center commands the highest office rents 
in suburban Washington.

W+A has conducted numerous traffic and parking studies of Reston 
Town Centerr, including: transportation impact studies of project 
plans for specific sections; trip and parking generation studies; 
shared parking studies; parking garage operation studies; and parking 
management studies. These studies were conducted, over the years, 
for Reston Land Corporation, Westerra Reston, Terrabrook, Equity 
Office, Boston Properties, The JBG Companies, KSI Services, Brookfield 
Properties, and MRP Realty.

W+A found that Reston Town Center generates 24% fewer AM peak 
hour trips and 10% fewer PM peak hour trips than would otherwise 
be estimated based on standard Institute of Transportation Engineers 
(ITE) trip generation rates for the individual uses. Reston Town Center 
requires 15 to 42 percent fewer parking spaces due to shared parking 
among its diverse mix of uses.

North Bethesda Center | Montgomery County, Maryland
This is the largest joint-development project ever approved by WMATA. 
It will create 5,400 new jobs and add 6,500 daily commuters on 
Metro. W+A was prepared a Trip Reduction Program to achieve and 
maintain the 50 percent vehicle-trip reduction. W+A also prepared a 
comprehensive Local Area Transportation Review of 22 intersections 
in the County and the neighboring Rockville that identified road 
improvements that could be included in the County’s Capital 
Improvement Program and funded by impact fees.
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MARTIN J. WELLS 
Founder
Mr. Wells has over 35 years of experience in traffic, transportation, transit, 
parking, and pedestrian planning and engineering. He has worked for 
private real estate developers; federal, state, and local governments; and 
institutions in 30 states and overseas. This experience includes traffic impact 
studies, transportation analyses of mixed-use developments, travel demand 
management studies, parking policy and needs studies, transit planning, and 
highway and parking facility design. Mr. Wells has provided expert testimony 
before numerous planning boards, elected officials, administrative hearing 
officers, and citizens groups.

MICHAEL J. WORKOSKY, PTP, TOPS, TSOS 
Vice President
Mr. Workosky has over 20 years of experience in traffic, parking, and 
transportation planning and engineering. He is a registered Professional 
Transportation Planner (PTP), Traffic Operations Practitioner Specialist (TOPS), 
and Traffic Signal Operations Specialist (TSOS), and has worked for both private 
real estate developers and public sector clients. This experience includes site 
traffic impact studies, retail site assessments, transportation analyses of large-
scale mixed-use developments, shared parking analyses, parking design and 
needs studies, and feasibility analyses.

CHRISTOPHER TURNBULL 
Vice President
Mr. Turnbull has 25 years of transportation experience in traffic, parking, 
planning, and engineering. He has worked for both public sector and private 
real estate developer clients. This experience includes traffic impact studies, 
parking facility analysis and design, transit planning, capacity analysis, data 
collection, and design.
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In 1992, Nova-Habitat began working on its very first project. Since our humble 
beginnings in the early 90s, their passion and commitment to enhancing each 
neighborhood they work in has grown stronger with each project completed. 
From 1993 through 2001, the company’s activities were primarily focused 
in the senior living and assisted living industry. Commencing in 2001, the 
company expanded its project scope to include the development of several 
mixed use residential, multifamily, retail and commercial projects.

Nova-Habitat is neighbor in each community they do business in, 
proud of the relationships that have been established with neighbors, 
community leaders, planning offi cials, and other professionals within the 
development industry. 

While Nova-Habitat are now positioned to acquire and develop some of the 
region’s most significant projects that can transfigure an entire neighborhood, 
they also remain nimble to be able to pursue smaller infill projects where 
an opportunity arises. In each of their projects, they carefully select and 
collaborate with top caliber architects, designers, and building partners to 
ensure the best possible design for a site - which has resulted in award winning 
projects around the region.
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ED NOVAK
President and Founding Partner
Ed Novak formed Nova-Habitat in 1992 and has 25 years of experience in 
real estate development and private equity investment. Previously engaged in 
corporate strategic planning and new business development, Ed has primarily 
focused upon urban mixed use development and redevelopment projects in 
the greater Washington DC region over the past 15 years. Ed served as the 
Director of Development for the Marriott Corporation from 1983-1992, working 
as part of the venture team that formed the senior living services division of 
the company. 

Ed received a Bachelors of Science from Carnegie Mellon University and 
graduated with honors from Carnegie Mellon University’s Masters in Business 
Administration (MBA) program. He is an investor and co-owner in many local 
businesses, including Mad Fox microbrewery in Falls Church, Virginia.

DAMON OROBONA
Partner
Damon Orobona identifies new development opportunities for Nova-Habitat 
and assists in navigating the entitlements process. Prior to joining Nova-
Habitat, Damon was a well-regarded attorney that represented companies 
before elected and appointed officials. Damon is among a select group of land 
use professionals nationwide who are licensed to practice law and are AICP 
certified. 

Damon studied real estate finance at Georgetown University, law at St. Thomas 
University, and urban planning at Harvard University. He is the president of 
the American Planning Association’s National Capital Chapter and the vice-
chairman of Georgetown University’s real estate alumni association. Damon 
regularly speaks at conferences and universities around the country on real 
estate development and urban planning topics. 
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The Kensington of Falls Church (Groundbreaking August 2015)
In January 2013, Nova-Habitat contracted to acquire the existing 
Burger King restaurant at 700 West Broad Street in downtown Falls 
Church. Nova- Habitat evaluated numerous redevelopment options 
for the ¾ acre site. In May 2014, Nova-Habitat received special 
exception and rezoning approvals for a 5 story senior assisted living 
residence with a ground floor public café and art gallery. Nova-
Habitat partnered with Kensington Senior Living to complete the 
financing, construction and operation of the project. The project is 
projected for completion in September 2016.

Fenwick Station; Silver Spring (Completed 2014)
In late 2010, Nova-Habitat was the successful bidder (out of 9) for 
a 1.75 acre site in the central business district (CBD) of downtown 
Silver Spring. The property was owned and operated by the United 
States Postal Service and included a 14,000 sf building that served 
as a local retail post office, and a carrier distribution center for 
approximately 52 postal carriers. Nova-Habitat contracted to acquire 
the property for $7.2M in 2010 and subsequently secured zoning and 
development for $7.2M in 2010 and subsequently secured zoning 
and development approvals for a 6 story, 310 unit luxury multi-family 
apartment project. Nova-Habitat partnered with Insight Property 
Group to complete the financing and construction of the project, 
“Fenwick Station,” which opened in August, 2014.

The Byron; City of Falls Church (Completed 2006)
In 2003, Nova- Habitat acquired the Red Lobster restaurant on 
Broad Street in downtown Falls Church. After evaluating various 
redevelopment options, Nova-Habitat received zoning approvals 
to construct a $60+ million mixed-use project consisting of 90 
luxury condominium units and approximately 22,000 square feet 
of retail and office space on the 2.0 acre site. Nova- Habitat pre-
sold over 50% of the residential condominiums and broke ground 
on the project in August 2004. In June 2005, at approximately 50% 
completion, Nova-Habitat sold a majority interest in the project to JPI, 
a multi-billion dollar development company. Nova- Habitat remained 
as a development partner in the project through completion in late 
2006. The eight penthouse units in the Byron, which sold for $1.0 to 
1.4 million in 2006, continue to be the most valuable condominiums 
in the City of Falls Church.
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Capstone focuses on the development and acquisition of 
institutional-quality lodging assets that are affiliated with top-
tier national lodging brands. They selectively pursue ground-up 
development opportunities in markets with high barriers to entry 
and strong economic fundamentals. Capstone’s acquisition strategy 
focuses on properties where they can create incremental value 
through renovation, re-branding, repositioning, and intensive 
asset management.

ACQUISITIONS
Capstone acquires full-service and select-service hotels in the 
top twenty-five metropolitan areas in the United States. Capstone 
actively targets opportunities to acquire core, core-plus and value-
add assets below replacement cost, and where revenue and 
operating margin improvement are achievable through focused, 
aggressive asset management.

INVESTORS
Capstone’s projects are funded by a variety of capital sources 
including institutional private equity, sovereign wealth, and high-
net worth individuals. Additionally, Capstone acquires existing hotel 
assets through a recently-formed joint-venture with a U.S. pension 
fund advisor.
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NORMAN JENKINS
Founder & President
Norman Jenkins is the founder of Capstone Development. Prior to the launch 
of Capstone, Mr. Jenkins was Senior Vice President, North American Lodging 
Development, and a Corporate Officer of Marriott International, Inc. In his role 
as SVP, Mr. Jenkins led complex development projects including transaction 
structuring, financing and real estate acquisition. Upon joining Marriott in 1992, 
Mr. Jenkins was a Senior Manager in Marriott’s Corporate Internal Audit group. 
His other executive roles include: Tax Director; Acquisition Executive; Finance 
Director; Vice President & CFO, Ramada International; Vice President, Global 
Operations, Ramada International; and Vice President, Owner & Franchise 
Services. Mr. Jenkins is a frequent industry conference speaker and serves on 
numerous boards.

Mr. Jenkins was also the architect of Marriott’s industry-leading Diversity 
Ownership Initiative (“DOI”). The DOI is responsible for doubling the number of 
diverse-owned Marriott hotels over a three-year period to 500 hotels, resulting 
in a diverse-owned company becoming Marriott’s second largest franchisee.

Mr. Jenkins began his professional career at McDonald’s Corporation where he 
held management positions in finance and operations. He serves on a number 
of boards including the Howard University Board of Trustees, and the Suburban 
Hospital Board of Trustees. Mr. Jenkins holds a BBA in accounting from Howard 
University, an MBA from the George Washington University and is a certified 
public accountant.

DARREN LINNARTZ
Managing Partner
Darren Linnartz joined Capstone in 2012 bringing over 20 years of experience 
in hospitality and real estate development. Prior to joining, Mr. Linnartz was 
Principal of Green River Partners, a real estate development firm he founded 
in 2008 to make opportunistic real estate investments in the hospitality space. 
Prior to that, he was the founding president of Revolution Development, a real 
estate company formed with AOL co-founder Steve Case to own and develop 
a $1 billion destination resort in northwest Costa Rica. He was responsible for 
overseeing all development activities including land acquisition, entitlement, 
design, financing, and deal structuring, including managing all relationships 
with investors, lenders, government officials and business partners.

Prior to joining Revolution, Mr. Linnartz served 15 years with Marriott 
International, Inc., most recently as Vice President of Real Estate Development, 
where he was responsible for the delivery of over US$1 billion of complex hotel 
and residential projects, from feasibility through completion. Prior to that, Mr. 
Linnartz held positions in the Development Planning, Sales and Marketing, 
and Operations areas of Marriott. Mr. Linnartz received a Bachelor of Business 
Administration degree from Louisiana State University (1989).
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Marriott Marquis Hotel, Washington, DC
Capstone, along with its partners Quadrangle Development and a 
sovereign wealth fund, completed the Marriott Marquis Hotel in May 
2014. The $520 million hotel, which is connected to the Washington 
Convention Center, comprises 1,175 guest rooms and over 100,000 
square feet of meeting and function space. The development 
combined new construction with the adaptive reuse of an existing 
office building listed on the National Register of Historic Places.

Courtyard by Marriott, Washington, DC
Capstone, along with its partner Quadrangle Development, is 
currently developing a mixed use project on a site located at 9th 
Street NW and L Street NW. The $230 million project includes a 
310-room Courtyard by Marriott hotel, a 190-room Residence Inn 
by Marriott hotel, and 230 residential units. The project is located 
in the Shaw Historic district and includes the redevelopment of a 
number of historic buildings located along 9th Street NW. Capstone 
recently completed the PUD process and is currently overseeing 
the design and financing of the project, which is projected to break 
ground in 2015.

SpringHill Suites Pittsburgh Bakery Square, Pittsburgh, 
Pennsylvania
Capstone acquired the 110-room SpringHill Suites Pittsburgh Bakery 
Square in 2013 in partnership with an institutional investor. The 
hotel was developed in 2010 as part of the Bakery Square mixed-
use project, an innovative adaptive reuse of an historic Nabisco 
biscuit factory. Bakery Square now includes 216,000 square feet of 
class-A office space, 136,000 square feet of retail space and the 
SpringHill Suites.

The Fairfield Inn & Suites Manhattan Midtown, New York, New York
The Fairfield Inn & Suites Manhattan Midtown was developed in 
2013 and is located adjacent to Penn Station and Madison Square 
Garden. Capstone provides asset management services to the 
hotel’s private institutional owner.
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